AG Contract No. KRGO 1-1633TRN

ADOT ECS File No. JPA01-129

Project: Interstate 10 (-10) H3549¢1d T -0l0 B-5pp

TRACS No.: -5dt8-04G-04-B-584-8-502—
4GB A M2 02502

Section: Watson Road Traffic Interchange

AGREEMENT

_ BETWEEN
 THE STATE OF ARIZONA
; AND
BUCKEYE LAND MANAGEMENT, INC

THIS AGREEMENT is entered ;nto/ 5’ 0 eroBER , 2001, pursuant to the

Arlzona Revised Statues, Section 28-401, as amended, between the STATE OF ARIZONA, acting by and
through its DEPARTMENT OF TRANSPORTATION (the “State”} and Buckeye Land Management, Inc.
{the "Developer”).

. __RECITALS

1. The State is empowered by Arizona Revised Statues Section 28-408 to enter into this Agreement
and has by resolution, a copy of which is attached hereto and made a part hereof, resolved to enter into
this Agreement and has delegated to the undersigned the authority to execute this Agreement on behalf
of the State.

2. The Developer is empowered to enter into this agreement and has by resolution, a copy of which
is attached hereto and made a part hereof, resolved to enter into this Agreement and has authorized the
undersigned to execute this Agreement on behalf of the Developer.

3. The Developer desires to design, fund and construct a full diamond interchange on -0 at
Watson Road alignment, for the estimated amount of $2,568,700.00, herein referred to as the "Project”
The Developer has an application pending with the FHWA for a Change of Access to allow the
construction of said interchange. The State has included the commencement of construction of the
Project in ADOT's 5-Year Construction Program in fiscal year 2002, as a developer-funded project.

4 The purpose of this Agreement is to define each party's responsibility refative to the funding and
actual construction of the Project and the authorize the Developer to proceed with construction of the
Project.

5 Nothing herein shall be construed to impose any financial obligation on the State.

THEREFORE, in consideration of the mutual agreements expressed herein, it is agreed as follows:
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I._ SCOPE OF WORK

1 The Developer will:

a Retain and contract with competent professionals {o prepare to state and federal standards
construction plans, specifications, material reports, drainage reports, structural reports, right of way plans,
construction cost estimates and any other documents required for construction bidding and construction of
the Project (collectively the “Plans”) and the approved Scope of Work, shown on Exhibit A, attached
hereto and made a part hereof. Without fimiting the foregoing, the Plans will include the documents listed
on Exhibit “B", attached hereto and made a part hereof. All planned work by the Developer within the
State's access controlled rights of way, shall be requested through the State's Phoenix Maintenance
District Permit Office.

b. Provide the State with copies of the Plans for review at the Stage |, II, Ili, IV and final design
submittals.

¢ After the Final Plans have been approved by the Developer and the State, obtain from its
Consultant an estimate (the “Pre-Bid Estimate”) of the cost to construct the Project and will submit same
to the State

d Procure and administer a construction contract (the “Construction Contract”) with an Arizona
Department of Transportation (ADOT) pre-quaiified construction contractor (the "Contractor”), pursuant to
the procedures outlined in Arizona Revised Statutes Section 28-6923(K), as amended by Laws 1889,
Chapter 136 (effective August 6, 1999) and as may be amended from time to time; provided however, that
if Developer elects to use bond proceeds raised through a Community Facilities District, then Developer
shall procure and administer a Construction Contract with an ADOT Contractor, pursuant to the
procedures outlined in Arizona Revised Statutes Section 28-6923 (A through J). Any award of the contract
must be approved by the Transportation Board.

e. The Developer shail have the right to decline award of a construction contract if all bids
received are greater than ten percent (10%) higher than the Pre-Bid Estimate, and wilt be responsible for
all costs reasonably incurred by the State up to the time of demur, uniess the reason is due to the State’s
faiture to comply with it obligations hereunder

f  Pay all costs and expenses incurred in connection with the construction of the Project,
including all amounts due under the Construction Contract awarded by the Developer (the "Contract
Price”), all cost increases due to change orders {which will be subject to approvals provided herein),
construction management fees for ADOT to provide construction management oversight, (the "ADOT
Construction Management Fee"), and an ADOT staff fee for the preparation and review of planning and
design documents (the "ADOT Review Fee"”). The ADOT Review Fee will be paid quarteriy within fifteen
(15) days of receipt of each quarterly accounting from the State. The ADOT Construction Management
Fee shall be calculated based on the time devoted to the project by ADOT consultants and employees
(calculated in the case of ADOT employees based on a pro rata allocation of the employee’s salary and
employee related expenses) and actual out-of-pocket expenses, but in no event will the ADOT
Construction Management Fee exceed four percent {4%) of the Contract Price. The ADOT Construction
Management Fee will be paid following acceptance of the Project by the State and within fifteen {15) days
after receipt by the Developer of an accounting from the State setting forth the amount owed and the basis
for determining such amount The Developer shall be permitted to audit any books and records of the
State related to calculations of the ADOT Construction Management Fee

g. As security for the Developer's agreement to pay the costs of constructing the Project, the
Developer will provide the State with a surety bond issued by a company approved by the State in an
amount equal to 125% of the Contract Price. At the Developer’s request, the surety bond shall be partially
exonerated on a quarterly basis, so that the remaining bond equals 125% of the portion of the Project
remaining to be completed, including construction change orders; plus any claims, whether accepted or
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not, except the iast 12 5% of the Contract Price shall not be exonerated until the Contractor has been fully
paid, all disputes resolved, and upon Project certification and acceptance by the State.

h  Be responsible for the donation or acquisition of any right of way necessary for the Project
Right of way currently owned by ADOT will be used for this project at no cost to the developer.

i Administer the Project and cause the Project to be completed in accordance with the Final
Plans, the Construction Contract, the State policies and procedures itemized in the Construction
Administration Scope of work, attached hereto as Exhibit “C”, and applicable Laws. Be responsible for
any claims by the Contractor for extra compensation in excess of the Contract Price. The Developer shatll
require its contractor to name the State as an additional insured in the contractor’s insurance policies.
The Developer shall also require its contractors to name the State as an additional indemnity in the
Developer's contracts with it contractors.

j.  Notify the State in writing of any proposed contract modifications, change orders, letter
Agreements or force account work necessary to accomplish the Project, all of which shall be subject to the
State's approval, as provided below.

k. Require the Contractor to complete each phase of the Project within three months after
commencement of each phase of the Construction Contract, and to complete the final phase of the
Project by no later than 30 December, 2002, subject only to force majeure events (as provided in the
Construction Contract) and delays due to change orders mutually approved by the Developer and the
State

2. The State:

a. Will review and approve and/or provide comments to the Plans at the Stage |, I, 1il, IV and
final design submittals and provide the Developer with its review comments within thirly (30) days of
receipt of said Plans. If the State objects to the Plans within such 30-day period, the Developer and the
State at the Developer's request, shall meet and confer to resolve any objections, and following any such
meeting, the Developer shall include the agreed changes in the following Plan submittal. Any review
comments made o the revised Plans shall be made within 30 days of submiital and shall follow the
nrocedure cutlined above.

b Within ten (10) days after subrnittal of the Final Plans, will approve the Project for construction
or make obijections as provided above in Paragraph 2 a

c. Wil allow construction of the Project within the State's access conirolled rights of way,
contingent upon the Developer obtaining proper permits from the State’s Phoenix Maintenance District
Permit Office.

d Wil inspect the Developer's administration of the Project on a regular basis to ensure the
Project is completed in accordance with the Final Plans, the Construction Contract, State policies and
procedures and applicable Laws.

e, Wil review and approve in writing any proposed contract moedifications, change orders, fetter
Agreements of force account work necessary to accomplish the Project. The State will review such item
within the (10) days after receipt of a written request from the Developer and if it objects to any such
items, shail specify in writing the nature of its objection within such 10-day period.

f.  Upon compietion of the Project, will maintain the Project as set forth in conditions stated in
paragraph 3 c. below.

3. The Developer and State agree:
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a Once the Plans, at the 100% level of completion, have been approved by the State, such
Plans will be referred to as the “Final Plans.” The Final Plans will not be amended, revised or modified
without the Developer's and the State's prior written approval, which will follow the approval procedure
described in Section 2 e above.

b. ANl bid documents, all construction contracts {collectively, the “"Construction Contract”) and
amendments, change orders and/or any other modifications thereto (all collectively, the “Construction
Documents”) will be approved jointly by the Developer and the State in their reasonable discretion prior to
commencement of the bid or contract modification process

¢ The Developer will provide the State with the construction schedule for the Project, and the
State will perform all tests and take all actions for which it is responsible so as not to delay the Project.

d. To jointly resolve any disputes arising under the administration of the Construction Contract.
The Developer will notify the State in writing of any disputes.

e Upon reasonable notice to the Developer, the State will have the right to audit all books and
records of the Developer, relating to the Project, and the Developer will make all such books and records
available for copying by the State, at the Developer's expense.

f  Atany time prior to awarding the Construction Contract, the Developer may take the following
action upon written notice to the State:

i. The Developer may suspend work on the Project by written notice to the State, in which
event this Agreement shall continue in effect, but any time periods for the performance of actions required
under this Agreement will be suspended for 12 months, or until the Developer notifies the State of is
intent to resume the Project, whichever is earlier The Developer shall bear all costs and shall maintain
the Project site in the same condition as existed prior to this agreement, such as number of lanes open

i The Developer may terminate this Agreement for any reason whatsoever prior to
commencement of construction, but the Developer will be responsible for all costs reasonably incurred by
the State up to the time of termination, unless the reason for the Developer’s termination is due to the
State's failure to comply with its obligations hereunder.

i, Nothing herein shall be construed to impose any financial obligation on the State, or any
obligation to construct or in any way fund the proposed improvements

g. The State will not accept or certify the Project as complete until all review fees, construction
management fees and all other amounts payable to the State

IH_MISCELLANEOUS PROVISIONS

1. This Agreement is contingent upon approval of the Change of Access Report by Federal Highway
Administration.

2. The State assumes no financiai obligation or liability under this agreement, nor for any resulting
construction project The Developer, in regard to the Developer's relationship with the State only,
assumes full responsibility for the design, plans, specifications, reports, the engineering in connection
therewith and the construction of the improvements contemplated, cost over-runs and construction claims.
The Developer shall require its contractors to name the State as an additional insured in the contractor’s
insurance policies, including but not limit to, property, person and any other liability. The Developer shail
also require its contractors to name the State as an additional indemnity in the Developer's gontracts with
its contractors. It is understood and agreed that any damages arising from carrying out, in any respect,
the terms of this agreement or any modification thereof, shall be solely the liability of the Developer and
that to the extent permitted by law, the Developer hereby agrees to save and hold harmless and indemmnify
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from loss the State, any of its departments, agencies, officers, or employees from any and all cost and/or
damage or to any person or property whatsoever, which is caused by any activity, condition,
misrepresentation, directives, instruction or event arising out of the performance or nonperformance of
any provisions of this agreement by the State, any of its depariments, agencies, officers and empioyees.
Costs incurred by the State, any of its departments, agencies, officers, or employees shall include in the
event of any action, court costs, expense of litigation and attorneys’ fees.

3. Developer shall not transfer, sale, assign or otherwise dispose of all or any part of the agreement
or the rights hereunder with out prior written consent of the State.

4 This Agreement shail remain in force and effect until compietion of the worlk and related deposits
or reimbursements, except that any provisions herein for maintenance shall be perpetual.

5. This Agreement shall become effective upon both parties signing this Agreement.
6. This Agreements may be canceled in accordance with AR S Section 38-511
7 The provisions of A.R.S. Section 35-214 are applicable to this Agreements.

8 In the event of any controversy between the Developer and the State which may arise out of this
Agreement, regardiess of amount or subject, the parties hereto agree fo abide by binding-arbitration
pursuant to in AR .S. Section 12-1518.

9. Al notices or demands upon any party to this Agreement shall be in writing and shall be delivered
in person or sent by mail addressed as follows:

Arizona Department of Transportation
Joint Project Administration

205 South 17" Avenue, Mait Drop 616E
Phoenix, Arizona 85007

Buckeye Land Management, Inc.
Development Manager
8501 E. Princess Drive, Suite 200
Scottsdale, AZ 85255

Titus, Brueckner & Berry

7373 N. Scotisdale Road, Suite B-252
Scottsdale, Arizona 85253-3527

Attn: Marc Bionstein

10. Aftached hereto and incorporated herein is the written determination of each party's legal counsel
that such party is authorized under the laws of this state to enter into this Agreement.

1t If either party fails to perform its obfigations hereunder the non-defauiting party shall notify the
defaulting party in writing and the defaulting party shall have five (5) days (or if such default cannot be
cured within five (5) days a reasonable period of time not to exceed thirty (30) days) to cure its default

12. This Agreement represents the entire agreement of the parties relating to the Project and
supersedes and replaces all prior agreements, whether written or oral. This Agreement may be amended
in whole of part by written agreement or letter agreement executed by both parties.

13. The Recitals stated above are true and correct and are incorporated herein by this reference.
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IN WITNESS WHEREQF, the parties have executed this Agreement the day and year first above written

BUCKEYE LAND MANAGEMENT, INC. STATE OF ARIZONA
Department of Transporiation

By
JIMARNESON ’ DANIEL 8. LANCE, P E,
Deputy State Engineer
ITS_\
ATTEST:
ket w
=7 U .

01-128-Buckyey Land Mgmi-Watsan Rd.
040ct2001

LY



STATE OF ARIZONA )

) 88,
County of Maricopa )

The foregoing instrument was acknowledged before me this day of Qctober, 2001, by DANIEL S.
LANCE, Deputy State Engineer, on behaif of the State of Arizona, Department of Transportation.

.
ry Public
~NJ OFFICIAL SEAL
My\Commission Expires: & - CYNDI SELBY
i g‘ Notary Pubtic - State of Arizona
\ \ S iy Comn. brgtee iy 1,202
o1\ 0 ~ y Comm. Expires July 1, §
! \ ‘0
STATE OF ARIZONA )
) ss. 1
County of Maricopa )

\
The foregoing instrument was acknowledged before me this., )QH day of October, 2001, by Jim Arneson,
Authorized Agent of Buckeye Land Management, inc., an Arizona corporation.

%

Commission Expires:

Vil

T Jff."ffff/fﬁ s
S BERICIAL SEAL’
Jodi L. Osborne
Notary Public-Arizona
Maricopa Counq( )
Commiss ires : 02
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TUNANIMOUS CONSENT
IN LIEU OF A SPECIAL MEETING OF
THE BOARD OF DIRECTORS OF
BUCKE (E LAND MANAGEMENT, INC.

September 24, 2001

Pursuant to A.R.S. §10-8: 1, the undersigned Director, being the sole Director of the

Company, hereby consents that the following actions and resolutions be taken and adopted as the

actions and resolutions of a special meeting of the Board of Directors.

WHEREAS, the Board of I irectors has considered entering that certain Agreement with the
Arizona Department of Transporta ion relating to the Watson Road Interchange (“Agreement”).

NOW, THEREFORE, it is tesclved as follows:

RESOLVED, that the Board of Directors hereby ratifies, confirms and
approves the execution of tlie Agreement, and any officer of the Corporation shall be
authorized to execute the £ greement.

IN WITNESS WHEREOF the undersigned Director of the Corporation has executed this

y a

ancock, Sole Director

Consent as of the 24th day of Sept zmber, 2001.

1804. 2\Consent
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ADOT

CONSTRUCTION ADMINISTRATION

SCOPE OF WORK

TRACS No.: 010 MA 117 H5549 01C
STP-010-B 502
EHRENBERG-PHOENIX HIGHWAY
Watson Road/Interstate 10

New Traffic Interchange Improvements

RBF CONSULTING
168605 N. 28" AVENUE
SUITE 100
PHOENIX, ARIZONA 85053

September 2001
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GENERAL SCOPE OF WORK

RBF Consulting (hereinafter known as "CONSULTANT") shall serve as an extension of
Buckeye Land Management, Inc. staff to administer the construction contract in accordance
with the policies, procedures and criteria required by ADOT for highway construction, the project
scope of work, the project plans and specifications, ADOT standard drawings, and appropriate
ADOT manuals. The CONSULTANT shall provide sufficient trained personnel to adequately
and competently perform the requirements of this project. The CONSULTANT shall also
provide all vehicles, field office and office supplies. A field laboratory with appropriate on-site
and off-site materials testing equipment may be required for this project, depending on the
location of the Contractor's proposed materials source.

The CONSULTANT shall be the sole authorized contact with the CONTRACTOR during
construction. Buckeye Land Management, Inc. shall relay ali information and requests for the
CONTRACTOR through the CONSULTANT.

The ADOT District Engineer and/or ADOT Construction Quality Assurance team will conduct
periodic inspections of the project inspection reports, construction activities, materials logs and
other items to ensure the project is completed in accordance with the policies, procedures and
criteria required by ADOT for highway and bridge construction, the project scope of work, the
project plans and specifications, ADOT Standard Drawings, and appropriate ADOT manuals.
The frequency of these inspections is anticipated to be every 2 - 4 weeks. The results of these
inspections will be conveyed to the CONSULTANT by the ADOT staff member. {f applicable,
the CONSULTANT shali correct any deficiency expressed by ADOT.

The CONSULTANT and the staff shall complete the construction administration duties
necessary for this project. All communications regarding questions and issues which arise on
this project will be coordinated with the CONTRACTOR, the Design Engineer, and all involved
project stakeholders. The CONSULTANT will not be authorized to revise the project design
and/or specifications without prior approval of the Design Engineer, the ADOQT District Engineer
and ADOT Technical Staff.

The CONSULTANT shall make the staff assigned to this project available for an over view
presentation on office documentation for contractor invoicing, if deemed necessary, to be
provided by Buckeye Land Management, Inc. personnel.

An ADOT Consultant Handbook, developed from the ADOT Standards and Specifications,
ADOT Policies and Procedures Manual, Construction Manual, Office Engineering Manual and
the Materials Policy and Procedure Directives Manual, Materials Preliminary Engineering and
Design Manual, and the ADOT Materials Testing Manual shall be obtained by the
CONSULTANT. A copy of this Handbook shall be provided to the CONSULTANT and Design
Engineer and shall be available at the field office at all times.

The Consuitant is responsibie to make all arrangements for the following:
« The Partnering Workshop, according to Section 104.01(b) of the 1990 Standards

Specification for Road and Bridge Construction and Guidelines of Construction Bulletin CB
92-2.
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» The Pre-Construction Conference, according to Section 108.03 of the 1990 Standards
Specifications for Road and Bridge Construction, and the current ADOT Construction
Manual.

The CONSULTANT duties will include arranging, conducting and notifying all stakeholders of
these meetings.

The CONSULTANT providing construction administration services and the CONTRACTOR
performing project construction on this project cannot have the same parent company or any
corporate association.

All means of direct communication (i.e. beepers, cellular telephones etc.) for the
CONSULTANT'S key representative(s) shall be provided by the CONSULTANT during the life
of this contract, or for the duration of the construction contract whichever is later.

LENGTH of SERVICES

The length of service shall be 250 calendar days from the Notice to Proceed to complete the
project including all project certification documentation, final contractor payment, as-built plan
completion, and ADOT acceptance of the project.

STAFFING REQUIREMENTS

The CONSULTANT shall have the project personnel available as necessary for all project
duties. The CONSULTANT shall make adjustments in personnel to satisfy the project
requirements in accordance with the approved Project Schedule, or as the CONTRACTOR
deems necessary for compietion of the project.

The CONSULTANT personnel assigned to this project must have prior ADOT highway
construction experience, and be able to perform in a proper and skillful manner in all areas of
work covered by this Agreement. The CONSULTANT shall at all times maintain a good working
relationship with the CONTRACTOR throughout the duration of the project.

Any employee of the CONSULTANT or his SUB-CONSULTANT who, in the opinion of Buckeye
Land Management, Inc., does not perform his work in a proper and skillful manner or is
intemperate or disorderly shall, at the written request of Buckeye Land Management, Inc., be
removed immediately by the CONSULTANT and shall not be employed again in any portion of
the project work without written approval of Buckeye Land Management, Inc.

The following positions are defined as “KEY PERSONNEL” by Buckeye Land Management,
Ine.:

RESIDENT ENGINEER
SURVEY PARTY CHIEF

TRAFFIC CONTROL SPECIALIST
CHIEF INSPECTOR

MATERIALS LABORATORY SUPERVISOR
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FIELD OFFICE SUPERVISOR

NOTE: KEY PERSONNEL, AS DEFINED ABOVE AND AS IDENTIFIED IN THE STATEMENT
OF QUALIFICATIONS, SHALL NOT BE REPLACED ON THE PROJECT WITHOUT THE
PROJECT MONITOR'S WRITTEN APPROVAL..

Additional positions may be identified as “KEY” if required on the project with written
confirmation from Buckeye Land Management, Inc.

RESIDENT ENGINEER:

The RESIDENT ENGINEER listed above all shall be registered as a Civil Engineer in the State
of Arizona, and shall have prior ADOT experience as a Resident Engineer on highway and
bridge construction projects.

Depending on project need, the RESIDENT ENGINEER and other appropriate key personnel
shall be available to begin work within one week of the execution of this Agreement, or as
otherwise authorized by Buckeye Land Management, Inc. The need of the RESIDENT
ENGINEER and his key personnel on the project will be according to the negotiated hours
identified on the contract.

The RESIDENT ENGINEER shall be responsible for all tasks required for completion of the
project including, but not limited to:

1. To ensure the project surveys, materials testing and field inspection tasks are performed in
accordance with ADOT policies and procedures, and to assure the project is completed in
accordance with the project plans and specifications.

2. To interpret and explain the plans and specifications to the CONTRACTOR, keep all
conflicts to a minimum, and diplomatically settle any disputes with the CONTRACTOR.

3. To inspect all phases of the project work to ensure construction quality and conformance
with the project specifications.

4. To measure and compute quantities and prepare progress and final estimates for monthly
payments to the CONTRACTOR.

5 To be responsible for the activities and efficiency of the CONSULTANT personnel
performing tasks associated with the project, and ensure the project is properly staffed to
ensure the project is completed in accordance with ADCOT policies, procedures, directives
and the project specifications.

6. To accept or reject the project work in accordance with Section 105 of the Standard
Specifications.

If the project is double-shifted with similar work demands on each shift, then the CONSULTANT

may be required to provide a second RESIDENT ENGINEER. The RESIDENT ENGINEER
shall participate in the pre-bid conference, if one is held with prospective CONTRACTORS.

SURVEY PARTY CHIEF:

The SURVEY PARTY CHIEF shall be experienced in the layout of major highway projects and
shall supervise all CONSULTANT staking under the general direction of a registered
Professional Engineer. Any survey to establish right-of-way lines or markers must be performed
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by or under the immediate direction of a registered Land Surveyor. Eighty percent (80%) of the
technicians performing the survey work shall be certified by the National Institute for
Certification In Engineering Technologies (NICET) at Level Il of above in the appropriate field.
The percentage of (NICET) personnel may vary dependent upon size of crew as approved by
Buckeye Land Management, Inc. Survey work to be done according to SECTION 925-3 of the
1990 Standard Specifications for Road and Bridge Construction.

TRAFFIC CONTROL SPECIALIST:

The CONSULTANT shall furnish a TRAFFIC CONTROL SPECIALIST other than the
RESIDENT ENGINEER or as otherwise authorized by Buckeye Land Management, Inc.

The specialist assigned this task on the project shall be highly knowledgeable in work zone
traffic control procedures and thoroughly familiar with the ADOT Traffic Control Manual for
Highway Construction and Maintenance and the 1990 Standard Specifications for Road and
Bridge Construction.  This specialist shall be assigned to inspect the work of the
CONTRACTOR involving the maintenance and protection of traffic requirements of the contract,
and shall be subject to be on-call 24 hours per day, seven (7) days a week. Daytime, nighttime
and weekend inspections shall be made and documented by the TRAFFIC CONTROL
SPECIALIST in accordance with ADOT requirements.

Buckeye Land Management, Inc. must be provided the telephone number of other means of
communication of the RESIDENT ENGINEER and TRAFFIC CONTROL SPECIALIST for
emergency situations after hours, weekends and holidays that may require immediate attention
of the specialist.

CHIEF INSPECTOR:

The CONSULTANT shall furnish a CHIEF INSPECTOR who has skills and knowledge in
analyzing, evaluating, researching, reading, and interpreting a variety of technical engineering
data, that include the highway construction plans, field survey data and quality control
documentation. .

This inspector must possess skilis in oral and written communications to inciude interpersonal
relations as applied to contacts with coniractors, ADOT staff and representatives of other
governmental jurisdictions and additional skills in organizing and prioritizing work assignments.

MATERIALS LABORATORY SUPERVISOR:

The MATERIALS LABORATORY SUPERVISOR qualifications shall be in accordance with the
requirements of Appendix A, Section 2.4 of this document. Responsibilities shall include
verification of all materials incorporated into the project such as certifications, testing,
documentation, and reporting of test results. The Materials Laboratory Supervisor shall also
coordinate with ADOT Materials Section for the ADOT inspection and materials testing during
the fabrication of the precast, prestressed concrete bridge girders. The Materials Laboratory
Supervisor shall coordinate with the ADOT Area Laboratory Supervisor for materials
acceptance testing performed by ADOT at Commercial Materials Source and Independent
Assurance Testing.

The CONSULTANT shall provide sufficient trained personnel for on-site and off-site materials
testing whose qualifications shall be in accordance with the requirements of Appendix A,
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Section 2.4 to adequately and completely perform the requirements of this agreement. ADOT
forms will be required to document all materials test results, and all records shall be filed in
accordance with the procedures shown in the ADOT Construction Manual. All forms shall be
provided by the CONSULTANT.

FIELD OFFICE SUPERVISOR:

The FIELD OFFI!CE SUPERVISOR must be knowledgeable in computer usage and highly
experience in analyzing and evaluating a wide variety of highly technical engineering data,
including construction plans, field survey, and quality control documentation. Knowledge
required should include skills in interpreting and implementing the 1990 Standard Specifications
for Road and Bridge Construction, ADOT policies, procedures, documentation, progress
reporting and regulations; also, skills in interpersonal relations, as applied to contacts with
contractors, ADOT staff and representatives of other governmental jurisdictions.

The CONSULTANT shall provide a computer capable of handling a computerized logging
system for the documentation and reporting of all quantities, similar to the reporting system
utilized by ADOT. Monthly invoices from the CONTRACTOR shall be reviewed and approved
by the FIELD OFFICE SUPERVISOR and RESIDENT ENGINEER prior to submittal to Buckeye
Land Management, Inc. for payment,

All office supplies and equipment required to carry on the provisions of the contract shall be
furnished by the CONSULTANT. Forms required by ADOT will be furnished by the
CONSULTANT.

CONSULTANT SERVICES

MATERIALS TESTING and VERIFICATION

The CONSULTANT shall provide a materials testing laboratory, testing equipment and all
materials necessary to perform all sampling and testing. Materials and equipment shali include,
but not necessarily be limited to, vehicles for transporting personnel, testing equipment and al
other devices to determine the quality and acceptability of materials and workmanship which will
be incorporated into the project unless otherwise specified.

The materials sampling and testing will be completed in accordance with the current ADOT
Materials Acceptance Sampling Guide Schedule and the ADOT Materials Testing Manual for
testing and verification. The CONSULTANT may also be required to obtain and test random
samples by Buckeye Land Management, Inc. if deemed necessary for acceptance, verification
or quality assurance testing. The CONSULTANT shall accomplish this by either using his own
personnel and equipment or by subcontracting the work to an outside materials testing
laboratory.

Whether the CONSULTANT provides his own laboratory or subcontracts the work to a SUB-
CONSULTANT, documentation must be made to Buckeye Land Management, Inc. in writing
that the requirements of Appendix A have been met for a materials testing laboratory, and is
listed in the ADOT Directory of Eligible Materials Testing Laboratories.

If the CONTRACTOR elects to use a non-commercial materials source, the CONSULTANT
may be responsible to locate and set up a field laboratory in the immediate vicinity of the project
on a site designated by Buckeye Land Management, Inc. The field laboratory shall include all
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utilities such as electricity, water and all other utility connections required to perform the
materials sampling and testing activities as required by the ADOT Materials Testing Manual.

The CONSULTANT will be required to coordinate with the ADOT Area Laboratory for the
sampling and testing of all materials produced for this project from a commercial materials
source. Typically, all materials testing shall be completed by the ADOT Area Laboratory if a
commercial plant is part of a continuous inspection program by an ADQT Area Laboratory.

Independent Assurance sampling and testing will be performed by the ADOT Regional
Laboratory in accordance with ADOT policy requirements. Independent Assurance sampling
and testing will not be performed by the same laboratory performing acceptance testing for this
project.

Asphaltic concrete mix designs will be prepared by the CONTRACTOR in accordance with
Section 406 of the 1990 Standard Specifications for Road and Bridge Construction. The
CONSULTANT shall provide verification testing and approval of the CONTRACTOR'S proposed
asphaltic concrete mix design, and provide acceptance testing in accordance with the ADOT
policies and procedures.

Concrete mix designs, including any admixtures, shall be submitted by the CONTRACTOR to
the CONSULTANT for review. Final approval of concrete mix designs proposed for this project
will be coordinated with the ADOT Phoenix District Materials Engineer. All field adjustments
required on concrete mix designs must be approved by the CONSULTANT.

NOTE: THE CONSULTANT OR SUB-CONSULTANT CANNOT PROVDE ANY MIX DESIGN
SERVICES FOR THE CONTRACTOR.

All materials test resuits will be obtained by the CONSULTANT within the requirements
established in Appendix B of this document, and on forms identified in the ADOT Materials
Testing Manual, ADOT Materials Section Policy and Procedures Directives Manual, of the
ADOT Construction Manual. All materials test results shall be logged and filed in accordance
with the ADOT Construction Manual. If available for this project, the CONSULTANT shall utilize
the ADOT computerized Materials Log software.

Materials sampling frequency shall follow the requirements of the ADOT Sampling Guide. The
frequency of split samples for correlation testing will be determined by the CONSULTANT and
the ADOT Area Laboratory, but will generalty occur at the approximate rate of one in five.

The split sample will be delivered to the designated laboratory location for testing and
evaluation within two (2) days from the sampling date unless otherwise approved. A weekly up-
to-date materials log on all test results will be maintained in the office utilizing ADOT computer
software if provided by ADOT. At the end of construction of the project, the CONSULTANT
shall submit a completed and signed final sample checklist for the project, in addition to the
following signed certification:

“This is to Certify that:
The results of the test on acceptance samples indicate that the materials

incorporated in the construction work and the construction operations controlled by
sampling and testing were in reasonably close conformity with the approved plans and

28



specifications; such results compare favorably with the results of the independent
assurance sampling and testing.

Exceptions to this certification are explained herein, or on attached sheet.”
SURVEYING

Construction survey will be provided by the CONTRACTOR, as described under Section 925 of
the 1990 Standard Specifications for Road and Bridge Construction. The CONSULTANT shall
be responsible for survey work identified as work to be performed by the Department, as
described under Section 925-3 of the 1990 Standard Specifications for Road And Bridge
Construction.

Survey work shall include providing all control points for establishing construction centerlines,
structure locations, right-of-way boundaries and project limits. All control points and bench
marks shall be set in concrete. In addition, the CONSULTANT will review and approve the
CONTRACTOR'S written outline of his proposed methods of staking, marking of stakes, grade
contro! for various materials courses, referencing, structure control, and any other procedures
and controls necessary for survey completion.

The CONSULTANT shall make inspections and random checks of the CONTRACTOR’S
staking according to Section 925-3 of the 1990 Standard Specifications for Road and Bridge
Construction at important stages of construction and shall document and order all improper
work to be re-surveyed by the CONTRACTOR.

NOTE: THE CONSULTANT OR SUB-CONSULTANT SHALL NOT PERFORM ANY SURVEY
WORK FOR THE CONTRACTOR AND SHALL NOT HIRE THE CONTRACTOR’S SURVEY
PERSONNEL TO PERFORM ANY SURVEY WORK UNDER THIS CONTRACT.

INSPECTION:

The CONSULTANT is responsible for inspection the work of the CONTRACTOR to ensure
compliance with ADOT specifications on all contract items.

Inspection of any commercial or contractor's materials plant operations will be done by
CONSULTANT.

NOTE: THE CONSULTANT IS NOT PERMITTED TO INCORPORATE OR CHANGE THE
INSPECTION TEAM PERSONNEL WITHOUT APPROVAL OF BUCKEYE LAND
MANAGEMENT, INC. INSPECTOR’S HOURS SHALL PARALLEL THE CONTRACTOR’S

WORK SCHEDULE.

Eighty percent (80%) of the CONSULTANT'S inspection team shall meet one the following
requirements:

a. Engineering-In-Training certified by the State of Arizona with two years of
highway experience acceptable to the Department.
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b. An individual with three years of highway experience acceptable 1o the
Department and with a Bachelor of Science Degree in Civil Engineering, Civil
Engineering Technology or Construction,

c. Highway Construction technician certified by NICET.

d. A NICET certified Engineering Technician in Civil Engineering Technology with
five years of highway experience acceptable to the Department.

DOCUMENTATION

General

The CONSULTANT shall provide and setup an office with all equipment and supplies necessary
to perform the required administrative duties of this contract on a site provided by Buckeye
Land Management, Inc. The field office shall include all utilities, such as electricity, water and
all utility connections required to perform administrative requirements of this contract.

The CONSULTANT will maintain separate and distinct records, files, all necessary inspection
diaries, log books, survey staking records, materials test results, and all needed documentation
to justify all pay estimates in accordance with ADOT Standards. All office documentation shalll
be input on a personal computer or machine of similar capabilities provided by the
CONSULTANT using ADOT software.

Under the terms of this contract, the CONSULTANT will supply the required software to properly
administer the contract. CONSULTANT shall provide hardware, operating systems, support
and training to all staff to include their sub-contractor(s) in the use of such hardware and
software.

ADOT Standards include, but are not limited to, the current Construction Manual, 1990
Standard Specifications for Road and Bridge Construction and Project Special Provisions,
ADOT Materials Testing Manual, ADOT Materials Policy and Procedure Directives Manual,
ADOT Traffic Control Manual and all other manuals which are referred to in the Construction
Project Special Provisions. The CONSULTANT shall provide a complete set of all pertinent
documents at the project field office at all times.

The CONSULTANT shall compile and submit in accordance with the current Construction
Manual, all reports, monthly and final estimates, records, as-built plans, photographs, video
recordings of various phases of construction and all other data which may be required for
proper completion of records of the project.

A daily diary describing the progress of the work, specific problems encountered, and all other
pertinent information relative to the execution of the project shall be prepared by each member
of the CONSULTANT staff in accordance with the current Construction Manual. A copy of the
diary information shall be filled in the CONSULTANT'S field office on a daily basis.

The CONSULTANT is responsible for field measurements and all other pertinent information
necessary to compile monthly and final quantity and pay estimates, reports and as-built plans.
Buckeye Land Management, Inc. will furnish a large set and two (2) half size sets of plans to be
used for as-built plans; for recording all information of changes or additions to the original
design as the work is being completed.
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WEEKLY MEETINGS

The CONSULTANT'S RESIDENT ENGINEER shall conduct weekly meetings with the
CONTRACTOR, SUBCONTRACTORS, DESIGN ENGINEERS, and all other stakeholders
during the course of construction, as outlined in SECTION 108-04 of the 1990 Standard
Specification for Road and Bridge Construction. These meetings shall be recorded and
produced in a written summary with copies of minutes provided to all participants in attendance.

PAY ESTIMATES

The CONSULTANT will prepare intermediate and monthly pay estimates. These estimates
shall be prepared in accordance with instructions outlined in the current Construction Manuai, or
in accordance with the Buckeye Land Management, Inc. invoicing procedures.

PROGRESS REPORTS

The CONSULTANT will submit narrative progress reports to the ADOT District Engineer and
Design Engineer on a weekly and monthly basis. The weekly reports shall be delivered by
Monday afternoon following the week covered in the report, and they shall contain considerable
detail about activities on the project. The monthly reports shail be delivered by the fifth of each
month, and shall consist of a brief recap of the project progress for the previous month.

MANAGEMENT STAFFING SCHEDULES

The CONSULTANT will be required to submit a management schedule each week based on
the CONTRACTOR’S schedule. This schedule will show the CONSULTANT'S manpower plan
for the two-week period, as shown in the CONTRACTOR'S weekly schedule, to cover the
CONTRACTOR'S operation. A copy of the schedule shall be submitted to Buckeye Land
Management, Inc. by Friday of each week for approval. The schedule will indicate the type and
number of personnel anticipated to cover the CONTRACTOR’S operation for each day of the
two-week period.

A staffing plan shall be prepared and submitted to Buckeye Land Management, Inc. prior to
start of work based on the CONTRACTOR'S original construction progress schedule. The
CONSULTANT will provide updates to the staffing plan on a monthly basis to project resource
needs through the completion of the project.

Monthly payroll reports distributing CONSULTANT labor costs to whole hours, and a summary
report of expended work-hours utilizing shall be provided to Buckeye Land Management, Inc.
This work-hour summary report shall be provided with the monthly invoice in a format provided
by Buckeye Land Management, Inc.

CHANGE ORDERS and FORCE ACCOUNT WORK REQUESTS

As approved by the Buckeye Land Management, Inc., the Consultant will initiate and create all
CONTRACTOR'S Change Orders and Force Account Work Requests, including written
justification and cost analysis for each contract modification. These contract modifications shall
be delivered to Buckeye Land Management, Inc. for approval. After approval, the
CONSULTANT shall obtain the CONTRACTOR'S signature, and return the forms to Buckeye
Land Management, Inc. for final execution.
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Any contract modification which involves a change to the approved project design or
specifications shall be approved by the Design Engineer and ADOT prior to initiation of the
modification. The final contract modification shall be approved and signed by the ADOT District
Engineer.

Buckeye Land Management, inc. shall be available, on request, to assist the CONSULTANT
with the preparation of Change Orders, Force Accounts, Monthly Estimates, etc. This
assistance will be considered an informational service only to explain the flow of paperwork and
the continuity of the work. The CONSULTANT will be expected to follow-up on the paperwork
flow in an expeditious manner to avoid any delays in timely submittals of documentation (i.e.
mix design submittal, claim specifications, etc.), correspondence, conducting of meetings, and
transmittal of responses to the CONTRACTOR required to meet time constraints of the project.
If, in the opinion of Buckeye Land Management, Inc., the administrative requirements of this
contract are not being met, written notification will be given to the CONSULTANT outlining these
concerns and the necessary requirements to stay on schedule. After written nofification is
presented and administrative requirements are still not being met, the retention of future
CONSULTANT billings will be increased to twenty-five percent (25%) until requirements have
been returned to acceptable practice.

CLAIMS

CONTRACTOR’S construction claims will be evaluated on an individual basis by Buckeye Land
Management, Inc. to determine the extent of the CONSULTANT'S participation.

CONSTRUCTION COMPLETION ESTIMATES

When seventy-five percent (75%) of the contract time is used, the CONSULTANT shall advise
Buckeye Land Management, Inc. if, in his opinion he can complete the project within the original
time frame. If he feels he cannot, a detailed analysis outlining the time needed to complete the
project must be submitted along with a request for an extension of time. This must be
completed and received by Buckeye Land Management, Inc. prior to eighty percent (80%) of
the contract time being used.

if no unusual delays are anticipated, the CONSULTANT shall submit the final estimate to ADOT
within 30 days after the date of acceptance of the project by ADOT in accordance with Section
1316 of the Construction Manual.

If unusual delays are anticipated, notification should be given to Field Reports Branch according
to Section 1316.03 of the Construction Manual. If after 60 days of the final acceptance of the
project and Field Reports has not received the final project documentation, all costs incurred by
the CONSULTANT will not be recoverable.

CERTIEICATION OF SUBSTANTIAL CONFORNMANGE

At the end of the project construction, the CONSULTANT PROJECT MANAGER shali submit a
signed certification that all work was completed in substantial conformance with the Plans and
Specifications and that all payments were made for work performed at the bid prices agreed to
in the CONTRAGT. At this time a set of completed as-built plans shall be submitted by the
CONSULTANT to Buckeye Land Management, Inc. and ADOT with the signature of approval
from the RESIDENT ENGINEER.
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APPENDIX A

SYSTEM FOR THE EVALUATION
OF TESTING LABORATORIES

April 8, 1998

SCOPE OF SYSTEM

The Arizona Department of Transportation (ADOT) System for the Evaluation of Testing
Laboratories has been implemented to formally qualify materials testing laboratories to perform
testing activities for ADOT. On all projects advertised/awarded by ADOT, the materials testing
laboratory must satisfy the criteria as specified below and be approved by ADOT Materials
Group prior to performing materials testing activities for the department. For Certification
Acceptance, projects that are advertised/awarded by a local government agency, AASHTO
accreditation in applicable test methods is sufficient. Those laboratories submitting asphaltic
concrete mix designs must also meet the requirements of Materials Group Policy and
Procedure Directive No. 96-6 and be approved by the Materials Group Bituminous Engineer.
Eligible laboratories will be periodically evaluated to verify compliance with the system. The
system is administered by the ADOT Materials Group quality Assurance Section under authority
delegated hy the State Engineer. The procedure will apply to any laboratory performing testing
activities for the Department, directly or as a subconsultant.

ADOT SYSTEM CRITERIA

The ADOT system acknowledges the mechanism for recognizing the competency of a testing
laboratory to perform specific tests on construction materials established by the AASHTO
Accreditation Program (AAP). AAP accreditation must be obtained for all AASHTO and ASTM
test methods to be performed by the testing laboratory. For AASHTO/ASTM test methods, if
the laboratory is AAP accredited for those tests and if the same AASHTO/ASTM test methods
are successfully demonstrated to ADOT during inspection, then ADOT will approve those
observed AASHTO/ASTM test methods. For Arizona test methods which are modifications of
AASHTO/ASTM test methods, if the laboratory is AAP accredited for the AASHTO/ASTM test
methods which are modified by Arizona test methods and if the Arizona test methods are
successfully demonstrated to ADOT during inspection, then ADOT will approve those observed
Arizona test methods. ADOT will also approve unique Arizona test methods successfully
demonstrated to ADOT during inspection,

A copy of AAP accreditation ceriificates should be transmitted to the ADOT Materials Group
Quality Assurance Engineer immediately upon receipt by the testing laboratory.

The following requirements are in addition to Section 2, AASHTO Accreditation Program
Criteria, of the AASHTO Accreditation Program Procedures Manual:

2.1 Quality System Criteria is modified to add the following:

The laboratory shall have and maintain the current ADOT Materials Testing Manual. The
manual shall be readily accessible to all laboratory personnel.
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2 2 On-Site Inspection and Quality System Evaluation Criteria is modified to add the following:

For evaluation as an ADOT approved laboratory, the following permanently-based lab facilities
will be subject to inspection by ADOT at regular time intervals:

1. Any AASHTO accredited independent lab operating within Arizona or within 50 miles of
Arizona borders.

2. Any satellite*, of an out-of-state AASHTO accredited lab, that is operating within Arizona or
within 50 miles of Arizona borders.

~Satellite” laboratory facilities are permanently-based lab facilities working under the authority,
and AASHTO accreditation of a main lab facility.

Any portable lab facility belonging to and ADOT approved lab will be subject to inspection by
ADOT on a project-by-project basis.

ADOT inspection is required for any satellite or portable laboratory contracted to do verification
(acceptance) testing on an ADOT project. For satellite or portable laboratories performing
contractor quality control testing not used in the acceptance decision on an ADOT project,
inspection by ADOT is at the discretion of the Resident Engineer. At least 10 days prior to any
phase of construction requiring materials testing by the laboratory, the Resident Engineer shall
notify the ADOQT Materials Group Quality Assurance Engineer in writing to request inspection of
a satellite of portable laboratory. Satellite or portable laboratories contracted to do materials
testing on ADOT projects shall be set up and available for inspection by ADOT at least 5 days
prior to any phase of construction requiring materials testing by the laboratory. The lab must be
completely equipped for all phases of project-related testing.

The laboratory shall have written policy and procedures, as an addendum to their AAP Quality
Systems Manual, that are acceptable to the Department, to assure portable and satellite
laboratory faculties performing testing activities on ADOT projects are capable of providing
testing services in compliance with applicable test methods. The policy and procedures should
address inspection and calibration of testing equipment as well as a correlation testing program
between the accredited laboratory and portable or satellite facilities.

The laboratory shall be open for inspection by Arizona Department of Transportation personnel
at anytime. The laboratory shall demonstrate, during periodically scheduled on-site equipment
and procedural inspections conducted by the ADOT Materials Group Quality Assurance
Section, the capability to perform tests according to the current ADOT Materials Testing Manual
for those testing services offered under the scope of this system. A written response to any
deficiencies noted during the inspections shall be submitted to the ADOT Materials Group
Quality Assurance Engineer within 30 days of notification. Failure to respond to noted
deficiencies within the 30 day limit will be grounds to negate ADOT approval.

Copies of AMRL and CCRL inspection reports and responses to any deficiencies shall be
transmitted to the ADOT Materials Group Quality Assurance Engineer within 60 days of receipt
of the inspection report.

2.3 Proficiency Sample Criteria is modified to add the following:
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The laboratory shali participate in the ADOT proficiency sample program, performing at least
those test methods for which ADOT approval has been granted. A written response to any
deficiencies shall be submitted to the ADOT Materials Group Quality Assurance Engineer within
30 days of notification. Failure to test more than 2 consecutive proficiency samples that the lab
is equipped to perform will be grounds to negate ADOT approval. Failure to respond to
deficiencies within the 30 day limit wilt be grounds to negate ADOT approval.

Copies of AMRL and CCRL proficiency sample test result reports and responses {0 deficiencies
shall be mailed to the ADOT Materials Group Quality Assurance Engineer within 60 days of
receipt of the final report.

2.5 Personnel Qualification Criteria is modified to add the following:

An individual who is responsible for supervising sampling and testing shall meet the
requirements given in Tabie 1 for the appropriate field in which sampling and testing is being
performed.

An individual who performs actual sampling and testing shall meet the requirements given in
Tabie 2 for the appropriate field in which sampling and testing is being performed.
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TABLE 1
SUPERVISOR REQUIREMENTS

Soils and Aggregate

Field Laboratory
Arizona Technical Institute (AT1) “Field” | Arizona Technical Institute (AT1) “Soils/Aggregate”
certification required plus one of (a) certification required plus one of (a) through (g)
through (g) below. below.
Asphaltic Concrete
Field Laboratory
Arizona Technical Institute (ATI) One of (a) through (g) below.

“Field” certification required plus one of
(a) through (g) below.

Concrete

American Concrete Institute (ACI) “Concrete Field Testing Technician Grade I” certification

plus on of (a) through (g) below.

a.

Professional Engineer, registered in the State of Arizona, with one year of highway
materials testing experience acceptable to the Department.

Engineer-In-Training, certified by the State of Arizona, with two years of highway
materials testing experience acceptable to the Department.

Obtained a Bachelor of Science Degree in Civil Engineering, Civil Engineering
Technology, Construction, or related field acceptable to the Department; and with three
years of highway materials testing experience acceptable to the Department.

Certified by the National Institute for Certification in Engineering Technologies (NICET)
in the Construction Materials Testing Field as an Engineering Technician (Level [H) or
higher in the appropriate subfield in which sampling and testing is being performed.

Certified by NICET in the Transportation Engineering Technology field as an
Engineering Technician (Level 11} or higher in the Highway Materials subfield.

Certified by NICET as an Engineering Technician, or higher, in Civil Engineering
Technology with five years of highway materials testing experience acceptable to the
Department.

An individual with eight years of highway materials testing and construction experience
acceptable to the Department.
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TABLE 2
TECHNICIAN REQUIREMENTS

Soils and Aggregate

Field Laboratory
Arizona Technical Institute (AT1) “Field” | Arizona Technical Institute (ATI) “Soils/Aggregate”
certification. certification.
Asphaltic Concrete
Field Laboratory
Arizona Technical Institute (AT1) “Field” | Certified by the National Institute for Certification in
certification. Engineering Technologies (NICET) in the
Construction Materials Testing field as an Associate
Engineering Technician (Level Il) or higher in the
Asphalt subfield.
Concrete

American Concrete Institute (AC!) “Concrete Field Testing Technician Grade 1" certification.

2.5 Additional General Criteria is modified to add the following:

Copies of notification to AASHTO of changes in laboratory ownership, location, or managerial
personnel shall be transmitted to the ADOT Materials Group Quality Assurance Engineer within
60 days of when the change occurs. ADOT should also be notified within 30 days of changes in
supervisory and key technical personnel.

To be eligible to perform referee testing on ADOT projects as an independent testing laboratory,
the laboratory must provide proof to the Department of their independent status by submitting a
letter to the ADOT Materials Group Quality Assurance Engineer indicating all individuals and
corporations which have ownership of the laboratory. In addition, the letter must indicate that
each of the owners of the laboratory is devoid of any ownership in contracting firms or materials
suppliers who perform work for the Department.

Douglas A. Forstie
Assistant State Engineer
Materials Group
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APPENDIX B

Testing Requirements

All tests as required are to be performed on a daily basis, or as otherwise directed by Buckeye
Land Management, Inc.

All test performed by the CONSULTANT'S laboratory shall be completed and reported to
Buckeye Land Management, Inc. within the time guidelines given herein.

All tests must be run in accordance with the appropriate test procedures as required in the
various project contract documents.

Test results shall be reported to Buckeye Land Management, Inc. within one working day (8
working hours) after the results have been obtained by the lab.

Typical anticipated times, upon receipt of sample, are shown below for selected test:

TEST TIME
(Working Hours)
Sieve Analysis & plasticity index 12 Hours
Asphalt Viscosity 12 Hours
Concrete Cylinder Breaks 4 Hours
Asphaltic Concrete 12 Hours

(including Marshall density, moisture, Nuclear Asphalt
Content Determination, extraction, sieve analysis,
and voids analysis)

Steel Strength (Tensile) 4 Hours
Proctor Density (5 point) 12 Hours
Mineral Aggregate Gradations 4 Hours
Aggregate Base Gradations 4 Hours

individual listed in (f) or (g) above.

2.5 Additional General Criteria is modified to add the following:

Copies of notification of AASHTO of changes in laboratory ownership, location, or managerial
personnel shall be transmitted to the ADOT Materials Section Quality Assurance Engineer with
60 days of when the change occurs. ADOT should also be notified within 30 days of changes in
supervisory and key technical personnel.
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EXHIBIT B

AGREEMENT JPA 01-129

Plan Documents

Drainage Report

Geotechnical Report

Materials Design Memorandum
Pavement Design Summary
Construction Plans including:

Roadway Plans and Profiles
Detail Sheets

Drainage Plans and Profiles
Construction Sequence and Traffic Control Plans
Pavement Marking Plans
Signing Plans

Retaining Wall Plans
Cross-Sections

. Quantities

10. Cost Estimates

11. Special Provisions

LEw~NOORWN -

+ Right of Way Plans, legal descriptions, and land transfer documents
+ Clearances including:

Environmental Clearance
Utility Clearance

Right of Way Clearance
Project Plans Approval
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EXHIBIT C

AGREEMENT JPA 01129

Construction Administration Scope of Work



o\

ADOT

SCOPE OF WORK

TRACS No.: 010 MA 117 H5549 01C
STP-010-B 502

EHRENBERG-PHOENIX HIGHWAY

Watson Road/Interstate 10

New Traffic Interchange Improvements

RBF CONSULTING
16605 N. 28™ AVENUE
SUITE 100
PHOENIX, ARIZONA 85053

SEPTEMBER, 2001
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SECTION 100 - GENERAL INFORMATION

NOTE: This scope of work is presented in two (2) parts. The Project Scope of Work is
contained in this section. It includes information specific to this project.

The section Dictionary of Standardized Work Tasks is presented as a section within the Scope
of Work. It includes information that is common to all consultant design contracts. The work
described in Dictionary of Standardized Work Tasks is required for this project.

110

120

L.ocation

The Ehrenberg-Phoenix Highway (Interstate 10) is a controlled access four (4) lane
divided highway that traverses through the northerly portion of the Town of Buckeye
within western Maricopa County. The proposed traffic interchange is located at
approximately Milepost 117, which is 2 miles east of the existing traffic interchange at
Miller Road. This freeway is part of the Maricopa Association of Governments (MAG)
Regional Freeway System and has been included as a part of the MAG Transportation
Improvement Plan (TIP) for 2002.

Description

improvements to Watson Road and a new traffic interchange at 1-10 have been
proposed to facilitate the regional flow of traffic in the town of Buckeye and the
surrounding developing areas including the sSundance Master Planned Community. The
specific objective of this project is to provide an interchange with the capacity fo
accommodate projected future traffic volumes and the characteristics to operate safely
and efficiently beyond the Year 2020, when the build-out of the Sundance Master
Planned Community and other developments in the area are achieved.

The project consists of improving Watson Road under the existing 1-10 bridges and
constructing four (4) ramps connecting I-10 in each direction to Watson Road. The
Watson Road improvements will be extended southerly to Yuma Road as a separate
project in conjunction with the Sundance Development. Improvements to Watson Road
northerly of I-10 will terminate adjacent to northerly right of way limit for {-10.

Improvements to the existing -10 bridges over Watson Road are not anticipated and are
not a part of this project. Each bridge currently carries two (2) lanes of traffic.

The initial construction for each on-ramp will provide for parallel deceleration and
acceleration lanes, future ramp metering and high occupancy vehicle (HOV) entrances.
The ramp intersections with Watson Road will not be signalized at this time. However,
the intersections may be signalized in the future (when warranted) to accommodate
forecasted traffic volumes.

During construction, traffic will be maintained on I-10. Shoulder closures will be used to
construct the connection of the ramps to 1-10. Traffic control will be ccordinated with
ADOT to ensure minimal disruption to the traveling public.

Drainage currently passes through the project site via overland flow combined with a
series of pipe culverts. A storm drain system is proposed that will consist of subsurface
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130

140

150

160

170

piping, catch basins and extensions to the existing culverts. It is intended to collect flows
within the interchange area and convey them fo a retention basin that will be constructed
off-site (in the southwest quadrant of the Watson Road/l-10 Interchange).

Watson Road will improved in phases to allow local traffic access to the homes north of
I-10 during construction of the interchange.

Intermittent lane closures may be needed along I-10 to facilitate construction of the
interchange.

Coordination will be required with federal, state and local agencies including FHWA,
ADOT, the Town of Buckeye and MCDOT. The Consultant will also be required to
coordinate and resolve utility conflicts with affected utility companies; coordinate with
adjacent design consultants and coordinate with the ADOT Praject Team during the
project.

Purpose

The project involves the preparation of final plans, specifications, estimates, and
associated documents necessary for the construction of the Watson Road/i-10
interchange and associated facilities. These improvements will allow the local and
regional transportation system to meet the projected traffic demand caused by new
development which will occur in the immediate area of the traffic interchange.

Construction Cost

This project has been approved by the Transpertation Board and is included in the five-
year construction program. Funds have been allocated in the amount of $2,568,700 for
FY 2002. This project has been advanced by an intergovernmental Agreement with
Buckeye Land Management, Inc. (a private developer) and ADOT to complete the
construction of this freeway segment by December 2002.

Organization

Buckeye Land Management, Inc. has retained RBF Consulting (hereinafter known as
"Consultant”) to perform a variety of engineering services for the Watson Road Tl
Project. ADOT has retained an environmental consultant to perform the environmental
evaluation of the proposed improvements.

Length of Services
The Consultant's length of service to complete the design work shall be two hundred

seventy five (275) calendar days from Notice-to-Proceed, including all reviews by the
project team members and involved agencies.

Schedule

It is the intent to issue a Notice-to-Proceed for construction on or about June 1, 2002.
The bid advertisement for the construction package shall be no later than April 15, 2002.
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172
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180
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Project Schedule

The Consultant shall submit an initial schedule for ADOT review within twenty-one (21)
calendar days after receiving Notice-to-Proceed on the design of the project. The
proposed schedule shall be compatible with the ADOT scheduling models. ADOT will
provide activity codes and/or models to Consultant for use in preparation of the project
design schedule. The schedule submitted shall be customized to reflect the exact needs
and requirements of this project. The Primavera format is recommended in order to be
compatible with the ADOT scheduling system.

Project Schedule Updates

The Consultant shall submit monthly updates to the approved schedule by the 18th of
the month. The schedule shall include a summary of milestones. |f the milestones show
negative float, the Consultant shall include a narrative of corrective actions to put the
design schedule back on time for delivery.

Updates shall be provided on disk to the ADOT Project Manager. A "hard copy" report
may also be provided as requested by the ADOT Project Manager.

Monthly Progress Meetings

The Consultant shall arrange and attend regularly scheduled monthly progress meetings
with the ADOT Project Manager and the project team members. The Consuitant shall
record "minutes” of the progress meetings for distribution to the team members within
five (5) calendar days of the meeting. It is anticipated that nine {9) monthly progress
meetings will be required for this project.

Responsibility Chart

Appendix B includes a chart which indicates the division of responsibilities between the
Consultant, ADOT and other project stake holders. This chart is intended to serve as a
"checklist”. In the event of a conflict, the written Scope of Work shall take precedence
over the responsibility chart.

Environmental Evaluation Checklist

The Einal Environmental Determination is anticipated to be completed in early October
2001, and shall be used as a reference in preparing the final plans, specifications and
estimates. Mitigation requirements identified in the Environmental Determination shali be
incorporated into the project design.

SECTION 200 -  DESIGN REFERENCES

Design references developed and published by ADOT and other agencies, and which are
adopted by ADOT for use in the design of this project are listed in the ADOT Project
Development Process Manual, and the ADOT Roadway Design Guidelines. The Consuitant is

advised that while possession of all of these documents is not necessary to successfully
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complete the project, the Consultant is responsible for designing in accordance with the
applicable documents and current revisions and supplements thereto.

The following document(s) will be produced for this project and will be provided by ADOT to the
Consultant:

210 Miscellaneous Reports and Studies for this project
2.5  Final Environmental Determination — September 2001.
220 AASHTO Publications
ADOT references and publications shall control the work, and any necessary

supplementation should be provided by appropriate AASHTO andfor FHWA
references. The ADOT Project Manager will provide guidance and direction.

SECTION 300 - DESIGN CRITERIA

This project will be designed in English units. The design of this project and the preparation of
contract documents will be guided by the Design Criteria presented in the ADOT Roadway
Design Guidelines Manual. This document was prepared to establish uniform design policies,
procedure design guidelines, and criteria.  Deviation from the policies and criteria may be
permitted with the approval of ADOT.

301 Supplemental Design Criteria
The design criteria listed in this section and the Project Design Guidelines may be
supplemented by Project Design Memoranda provided by ADOT during the course of the
project.

310 General

The following design controls apply to Watson Road:

A. Design Year - 2020

B. Design Speed - 50 mph

C. Superelevation - 0.06ft/ft max.

D. Slope Standards - ADOT Standard C-02 Series
E. Pavement Design Life -  Twenty (20) years

F. Roadway Width - 64 feet

G. l.ane Width - 12 feet

H. Left Turn Lane Width - 12 feet
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l. Shoulder Width - 2 feet

J. Sidewalk Width - 5 feet
K. Cross-Slope - 0.02fU/ft
L. Vertical Clearance - 15'-6"

The following design controls apply to the [-10 Traffic Interchange ramps at Watson
Road:

A Design Year - 2020

B. Design Speed:

Nose of Gore - 65 mph
Ramp Body - 50 mph
Ramp Termini- 40 mph
C. Superelevation - 0.06ft/ft max.
D. Slope Standards - ADOT Standard C-02 Series
E. Pavement Design Life -  Twenty (20) years
F. Roadway Width:
Exit Ramp - 22 feet
Entrance Ramp - 28 feet
G. Maximum Gurvature - 4 degrees
H. Maximum Gradient - 3%

f Cross-Slope - 0.02ft/ft

SECTION 400 - _ DESIGN WORK PERFORMED BY CONSULTANT

The Consultant shall be responsible for the design work and preparation of construction
documents as outlined in this section and the standard design tasks listed in the Dictionary of
Standardized Work Tasks.

The Consultant shall perform all work in accordance with the most current policies and
procedures, unless otherwise directed by the ADQT Project Manager.

401 Design Features

A diamond traffic interchange configuration will be constructed at Watson Road and i-10.
All ramps will be designed as a parallel type entrance or exit ramps. Watson Road will be
improved and widened to match the new crossroad alignments, interchange geometrics
and to provide the turning lanes necessary to satisfy the traffic operational requirements
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405

410

415

416

417

for the interchange. The existing 1-10 bridges over Watson Road will remain as is with
no modification as a part of this project.

Coordination will be required with federal, state and local agencies including FHWA,
ADOT, the Town of Buckeye and MCDOT. The Consultant will also be required to
coordinate and resolve utility conflicts with affected utility companies; coordinate with
adjacent design consultants at the interface locations; and coordinate with the ADOT
Project Team during the project.

AASHTO DESIGN CRITERIA REPORT - Not Applicable
SURVEYS AND MAPPING

The photogrammetric survey and mapping for this project will be provided by the
Consultant using the NAD 1983 and NAVD 1998 datums. All information will be
developed in English units.

The Consultant shall provide a DTM tfo prepare roadway cross-sections and drainage
cross-sections. The technical requirements of ADOT are as specified in Section 200,
Design References, of this Scope of Work.

The Consultant shall obtain topographical surveys necessary to complete the project
design. The Consultant shall obtain any permits (e.g. ADOT District, Town of Buckeye,
MCDOT, etc.) which may be required prior to beginning field work. A traffic control plan
may be required by each agency to obtain a permit for this survey work,

The Consultant shall be responsible for confirming the R/W limits shown with the Stage 1l
(30%) documents within sixty (60) calendar days after Notice-to-Proceed.

The Consultant shall not be responsible for setting R/W markers. The Consultant shall
note the locations in the project plans. The Contractor shall set the markers during the

construction project. The horizontal and vertical datum should be consistent between the
construction plans and the right-of-way plans.

MATERIALS DESIGN

Geotechnical Report

An extensive geotechnical investigation will be required for final design purposes. The
Consultant or its subconsuitant shall perform the geotechnical investigations necessary
to prepare a Final Geotechnical Report, Final Pavement Design Summary and Final
Materials Memorandum.

Earthwork
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430

440

This project will require import borrow to construct the interchange. The import material
is anticipated to be obtained from the Sundance Master Planned Community which is
adjacent to this project.

ENVIRONMENTAL STUDIES

ADOT is currently completing the Final Environmental Determination which is anticipated
to be completed in early October 2001. The Consuitant shall be responsible for
incorporating any mitigation measures which are mentioned in the Final ED into the
design of the project. The Consultant should refer to the Final ED for further information.
Activities (i.e., geotechnical investigations, survey, etc.) that require soil or vegetation
disturbance may not begin until the appropriate environmental clearance (i.e., cultural
resources, hazardous materials, or biological evaluations) has been obtained by ADOT.
ADOT's Environmental Planning Section, in cooperation with the affected federal, state
or local agency, will issue the required ciearance.

UTILITIES AND RAILROADS

During preparation of the Design Concept Report (DCR), all known utility companies
within the project area were contacted by the Consultant to determine existing utility
locations and potential relocation concepts. As a part of the final design, the Consultant
shall verify and finalize all utility conflicts and utility relocations.

The Consultant shall invite the utility owners (as appropriate) to participate in the monthly
project meetings. The Consultant shall also coordinate with and inform the utility
companies of the permits and licenses required by ADOT and other agencies necessary
to complete the utility relocations.

All utility “pothole” work shall be completed by the Consultant subsequent to obtaining an
ADOT permit to do the traffic interchange work.

ROADWAY DESIGN

The Consultant shall prepare plans and documents for construction of all roadway
elements, improvements and detour construction. It is anticipated that the foliowing
roadway plan sheets will be required for the Watson Road /I-10 Interchange project:

Description Number of Sheets

Face Sheet

Design Data Sheet

Typical Sections

Barrier Summary Sheet

Detail Sheets

Existing Condition Plan (Demalition Plan)
Geometric Layout Pian
Geometric Data Summary Sheets
[-10 Ramp Plan Sheets

{-10 Ramp Profile Sheets

Gore Staking Plans

NN OITR GO B e - —
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447

450

Watson Road Plan Sheets 2

Watson Road Profile Sheets 2
Total Roadway Plan Sheets 35
RETAINING WALL DESIGN

The Consultant shall design and prepare construction plans for the new retaining walls
which are adjacent to Watson Road and under the I-10 bridges.

The Consultant shall design and prepare construction plans for retaining walls in
accordance with current ADOT policies and procedures.

It is anticipated that the following retaining wall plan sheets will be required for the
Watson Road /I-10 Interchange project:

Description Number of Sheets
Retaining Wall Plan Sheets 2

Retaining Wall Profile Sheets 2

Structural Detail Sheets 3

Total Retaining Wall Plan Sheets 7
ROADWAY DRAINAGE DESIGN

The Consultant shall prepare the on-site and off-site drainage design in accordance with
the Stage Il (30%) plans, Preliminary Drainage Report, and ADOT review comments
received during the Stage !l (30%) review period.

The freeway on-site drainage system shall be designed to account for the ultimate
freeway condition which may include a paved median separated with a concrete median
barrier. The storm drain system shall be designed for the interim and ultimate freeway
conditions to ensure the ultimate drainage system can be implemented with minimum
reconstruction.

It is anticipated that the following roadway drainage plan sheets will be required for the
Watson Road /I-10 Interchange project:

Description Number of Sheets

Pipe Summary Sheet

Storm Drain Plan Sheets

Storm Drain Profile Sheets

Pipe Culvert Detail Sheet

Pipe Extension Detail Sheets

Pipe Extension Summary Sheets
Stormwater Poliution Prevention Plans

wih NI CO — 00N —

Total Drainage Plan Sheets 32
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455

460

461

462

463

464

Section 404 Permit

The proposed construction activities will not involve the discharge of dredged or fill
material into waters of the United States, therefore a Section 404 Permit or Section 401
Water Quality Certification is not required for this project.

LANDSCAPE ARCHITECTURAL DESIGN AND EROSION CONTROL DESIGN

The Consultant shall coordinate with ADOT Roadside Development Section to ensure
pipe sleeves are installed to support future landscape irrigation requirements for the
project. The Consultant shall coordinate with ADOT Roadside Development Section to
determine required locations for electrical and water service for future freeway
landscaping needs.

The Consultant shall prepare temporary and permanent erosion control plans,
specifications and estimates in accordance with ADOT requirements as identified in the
Dictionary of Standardized Work Tasks.

The Consultant shall prepare the Storm Water Pollution Prevention Plan (SWPPP} in
accordance with ADOT requirements as identified in the Dictionary of Standardized Work
Tasks.

TRAFFIC ENGINEERING DESIGN

Traffic Data - Not Applicable

Traffic Control Plans

The Consultant shall prepare traffic control plans at locations where the construction of
the freeway improvements interface with the traveling public. It is anticipated that the

following traffic control plan sheets will be required for the Watson Road /i-10
Interchange project:

Description Number of Sheets
Traffic Control Plan Sheets 5
Total Traffic Control Plan Sheets 5

Roadway Lighting and Intersection Signalization - Not Applicable

Although roadway lighting and traffic signals are not a part of this project, the
Consultant shall include underground conduits and pull boxes to support the future
traffic signals.

Ramp Metering

Although ramp metering is not a part of this project, the Consultant shall include
underground conduits and pull boxes to support the future ramp metering.
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465 Signing and Pavement Marking Plans

470

471

472

The Consultant shall prepare signing and pavement marking plans for Watson Road and
Interstate State 10 within the project limits. The Consultant shall coordinate with ADOT
Traffic Design Section to ensure the signing plans are prepared in accordance with the
most current policies and procedures. Any new signs not shown in the ADOT Manual of
Approved Signs will be detailed in the plans. It is anticipated that the following signing
and pavement marking sheets will be required for the Watson Road /I-10 Interchange
project:

Description Number of Sheets
Signing Plans (Notes and Details) 7
Pavement Marking Plans (Notes and Details) 7

Total Signing/Pavement Marking Plan Sheets 14
RIGHT-OF-WAY
Develop Requirements

The Consultant shall submit preliminary right of way plans within sixty (60) days of Notice
to Proceed with the design of the project. Final right of way plans shall be completed
and submitted concurrent with the Stage i submittal.

ADOT owns {in fee) all of the right of way necessary to construct the project. This
includes not only existing freeway right of way but also adjacent parcels that ADOT owns
north of the interchange. On the southerly side of the project, no adjustment is needed
to existing right of way. However, on the northerly side of the project, the freeway right of
way will need to be adjusted to accommodate the new ramps. This adjustment will
require that ADOT designate a portion of the adjacent parcels as freeway right of way.

No revisions or additions in the new right-of-way limits and easement requirements, as
shown in the Stage 11 (30%) submittal, will be allowed without the approval of the ADOT
Project Manager. Within sixty (60) days of Notice-to-Proceed, the Consultant shall
confirm the right-of-way limits shown in the Stage Il (30%) documents.

Right of Way Maps and Legal Descriptions/Exhibits

The Consultant shall prepare a plan of sufficient scale and detail to show the existing and
proposed right of way and proposed slope easements, drainage easements, and
construction easements required. A letter indicating the project name, contract number,
project location, firm name, submittal type and type of acquisition required. If legal
descriptions and exhibits are necessary for the acquisition of the required easements the
Consultant can prepare these easement legal descriptions and exhibits as an
amendment to this Scope of Work.

495 CONTRACTS AND SPECIFICATIONS PROCESS
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The Consultant shall coordinate with Buckeye Land Management, Inc., ADOT Contracts
and Specifications Section and the ADOT Project Manager to develop the construction
documents and direct the project bid advertisement and contractor selection process to
conform to Arizona Statutory requirements for a publicly advertised and bid project. This
project will be advertised for construction bids by Buckeye Land Management, Inc. in
accordance with ADOT polices and procedures.

Upon contractor selection, the Consultant shall complete the contractor recommendation
forms necessary for concurrence by the State Transportation Board.

SECTION 700 - MATERIALS FURNISHED BY ADOT

750 Environmental Studies
A Final Environmental Determination (ED) is being completed for this project which is

anticipated to be completed in early October 2001. ADOT will provide a copy of the Final
Environmental Determination to the Consultant.

APPENDIX 1
LOCATION MAP
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APPENDIX 2

RESPONSIBILITY CHART
Page 1 of 4

ITEM

SCOPE
SECTION

CONSULTANT

ADOT

OTHERS

AERIAL MAPPING

410

Geodetic Control

Photogrammetric Control & Panels

Aerial Photography

el S B b

Plotter Compilation

a. Planimetric Map

b. Contour

c. Topographic Map

d. Orthophoto Map

DK R X

CONTROL SURVEYS

410

Geodetic Control

Horizontal

Vertical

Topographic Map

Utility Locations

XXX XX

1220 ol ol Bl Bl b

Right-of-Way

a) Section Corner Ties & Land Ties

b) New R/W Monumentation

~

Roadway Cross Sections

o

Drainage Cross Sections

©

Structures Surveys

PR R

ENVIRONMENTAL

420

Environmental Analysis Document

Air Quality Technical Report

Noise Analysis Technical Report

422

Cultural Resources Survey

Visual Impact Analysis

Biological Evaluation

it Bo2) Rell Pl el Bl o

Hazardous Materiais Survey

429

FKEXRXR PR | X

MATERIALS INVESTIGATION

419

Provide Soil Survey

416

a. Geotechnical

416

b. Roadway

416

XXX
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APPENDIX 2

RESPONSIBILITY CHART
Page 2 of 4
ITEM SCOPE CONSULTANT | ADOT | OTHERS
SECTION
c. Lateral Ditches 416 X
d. Earthwork 417
2. | Provide Retaining Wall Foundation X
Investigation 416
3. | Provide Testing and Analysis 416 X
4. | Provide Pavement Design 419 X
5. | Materials Memorandum 419 X
E DESIGN TRAFFIC DATA 460
1. | Gather Statistics 461
a. 2-Way ADT
b. 24 Hour Traffic Counts
2. | Prepare Traffic Data Sheets 461
3. {L.O.S. Analysis 461
4. | Traffic Control Plan 462 X
F RIGHT-OF-WAY 470
1. | Develop Requirements 471 X X
2. | Secure Title Search 472 X
3. |Prepare R/W Plans and Legal|472 X
Descriptions
4. | Prepare Transfer Documents 472 X
5. | R/W Cost Estimates 472 X
6. | Clearance Letter 472 X
G CONSTRUCTION PLANS
1. | Plot Design Survey 410 X
2. | Roadway Plans 440 X
3. | Retaining Wall Plans 445 X
4. | Roadway Drainage Design 450 X
5 | Traffic Control Plans 462 X
6. | Signing & Pavement Marking Plans | 465 X
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APPENDIX 2
RESPONSIBILITY CHART

Page 3 of 4
ITEM SCOPE CONSULTANT | ADOT | OTHERS
SECTION
7. Utility Adjustment Plans 433 X X
8. Maintenance of Traffic | 462 X
Requirements
9. Freeway Protection (CSA) Design 450 X
10. | Landscape Architectural Design 455 X
H BRIDGE STRUCTURES 445
1. Retaining Wali Plans 445 X
I SECTION 404 PERMIT 453
1. Coordinate with Permitting Agencies X
2 Prepare Permit Application X
a. Forms X
b. Sketches X
¢. Supporting Documents X
3. Process Permit Application X
J UTILITY & RAILROAD 430
1. Utilities Conflict ldentification 431 X
2. Conduct Utility Pre-Design 431 X
3. Review Utility Adjustment Plans 432 X
4, Secure Utility Relocation Schedule 433 X
5. Secure Utility Agreements 434 X
B. Prior Rights Information 431 X
7. Clearance Letter 434 X
K COST ESTIMATES 480
1. Prepare Construction Cost X
Estimates
2. Prepare Retaining Wall Cost X
Estimates
3. Prepare R/W Cost Estimate X
L SPECIAL PROVISIONS 490
1. Roadway Construction Plans X
2. Retaining Wall Plans X
3. Traffic Plans X
| 4. Drainage Plans X
5. Roadside Development Plans X
B. Freeway Protection (CSA) Plans X
7. Utility Plans X X
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APPENDIX 2

RESPONSIBILITY CHART
Page 4 of 4

ITEM

SCOPE
SECTION

CONSULTANT

ADOT

OTHERS

CONTRACTS AND
SPECIFICATIONS PROCESS (PS&E)

490

Respond to questions on Final Plans

PS&E Revisions

Addenda to PS&E, as required

Preparation for Pre-bid Conference

i Bl P £

Attend Pre-bid Conference

XXX XX

POST DESIGN SERVICES

600

Respond to questions on project under
construction

X

M

Review and approve shop drawings

w

Provide contact person

x|

SUBMITTAL REVIEWS

1060

Roadway Construction Plans Review

Bridge Construction Plans Review

Stage | Design Submittal

1062

Stage Il Design Submittal

1063

Stage lil Design Submittal

1064

Stage 1V Design Submittal

1069

NN

Final Design Submittal

1066

XXX | K| XK

HRIPKPR R XX

XX K| XK
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The following is the distribution of reports, plans, estimates and special provisions as specified
in Paragraph 1060.E of the Scope of Work.

APPENDIX 3

DISTRIBUTION LIST
Page 1 of 2

PLANS - SPECIAL PROVISIONS - COST ESTIMATES (Stage |, Ii, Il & IV)

Location Title No. of copies
Bridge Group Bridge Design Leader 1
Contracts & Specifications Transportation Engineer 1
Phoenix Construction District District Engineer 2
Phoenix Construction District Resident Engineer 1
Phoenix Construction District Regional Traffic Engineer 1
Environmental Planning Manager 1
FHWA Area Engineer 1
Materials Pavement Design Section Sr. Pavement Design Engineer 1
Materials Geotechnical Design Section | Geotechnical Section Engineer 1
Valley Right-of-Way Proj. Mgmt. Liaison 1
Roadside Development Manager 1
Roadway Design Section Engineer-Manager 1
Valley Project Mgmt Section Project Manager 1
Traffic Design Traffic Engineer 1
Traffic Electrical Design Traffic Engineer 1
Drainage Design Section Engineer — Manager 1
Utilities & Railroad Engineer-Manager 1
Town of Buckeye Design Coordination Engineer 2
MCDOT Project Manager 2
General Consultant Project Manager i
Utility Companies Utility Coordination Varies
CROSS SECTIONS

Phoenix Construction District District Engineer 1
Phoenix Construction District Resident Engineer 1
Materials Pavement Design Section Sr. Pavement Design Engineer 1
Materials Geotechnical Design Section | Geotechnical Engineer 1
Valley Project Mgmt Section Project Manager 1
MCDOT Proiect Manager 1
Town of Buckeye Coordination Engineer 1
Utility Companies Utility Coordination Varies
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APPENDIX 3
DISTRIBUTION LIST

Page 2 of 2

Location | Title | No. of copies
AASHTO REPORT

Roadway Group Assistant State Engineer N/A
Valley Project Mgmt Section Project Manager N/A
DRAINAGE REPORT

Drainage Design Section Engineer - Manager 2
Phoenix Construction District District Engineer i
Roadway Design Section Engineer-Manager 1
Valley Project Mgmt Section Project Manager 1
MCDOT Project Manager 1
General Consultant Project Manager 1
Town of Buckeye Coordination Engineer 1
FOUNDATION REPORT

Bridge Group Bridge Technical L.eader 2
Materials Geotechnical Design Section | Geotechnical Section Engineer 3
Phoenix Construction District District Engineer 1
Valley Project Mgmt Section Project Manager 1
GEOTECHNICAL REPORT

Materials Pavement Design Section Sr. Pavement Design Engineer 1
Materials Geotechnical Design Section | Geotechnical Section Engineer 3
Phoenix Construction District District Engineer 1
Valley Project Mgmt Section Project Manager 1
Utility Companies Utility Coordination Varies
MATERIALS DESIGN REPORT/PAVEMENT DESIGNS

Contracts & Specifications Transportation Engineer 1
Phoenix Construction District District Engineer 1
Phoenix Construction District Resident Engineer 1
Materials Pavement Design Section Sr. Pavement Design Engineer 3
Materials Geotechnical Design Section | Geotechnical Section Engineer 1
Roadway Design Section Engineer-Manager 1
Valley Project Mgmt Section Project Manager 1
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SECTION 400 - DESIGN WORK PERFORMED BY CONSULTANT

The Consultant shall be responsible for providing the engineering services required 1o
accomplish the work products identified in the Project Scope of Work. The services may
include the tasks of data preparation, data interpretation, and document preparation including
contract plans, special provisions and construction cost estimate.

405 AASHTO DESIGN CRITERIA REPORT

Any changes to the design criteria which result in the need for a design exception shall be
submitted to the Roadway Group for approval. The request shall describe the deficiencies, and
the justification for the design exception. The report shall be developed consistent with Section
200. ADOT will forward the design exception request to FHWA, if necessary. The Consultant
is responsible for providing copies for ADOT and FHWA. The request shall be submitted a
minimum of fifteen (15) calendars days prior to the Stage | design submittal, in accordance with
Section 1060.

410 SURVEYS AND MAPPING

The Consultant shall review data provided by ADOT. Any field surveys required shall be
suitable for contract documents preparation and meet the technical requirements of ADOT and
the State Board of Technical Registration.

2.5 Al surveys and mapping for projects utilizing existing roadway(s) shall be
referenced directly to the existing as-built roadway centerline. The centerline shall
be re-established in its original position by locating, marking, staking and
referencing the PC, PT, TS, SC, CS, ST, Pi (if possibie), and a minimum of fifty
(50) feet station intervals along the curves and one hundred (100) feet station
intervals on tangents. The use of offset baselines for re-establishing or defining
the existing centerline is not permitted unless approved in advance by ADOT. The
centerline stationing of the project shall be on ADOT's established field stationing.

2.5 Completed surveys shall be submitted in permanently bound books (3-ring binders
are not acceptable) with the final plans. The surveys shall include locations,
stakes and references of control points, (including the beginning and ending
points of the project), PC's, PT's and PI's (if possible) of curves, POT's with a
maximum interval of one thousand (1,000) feet, and bench marks on alternate
sides of the roadway with a maximum interval of five hundred (500) feet. Any
survey data provided must be certified by an Arizona Registered Land Surveyor.
Any coordinates used shall comply with the Arizona State Plane Coordinate
System.

2.5  Surveys may include, as applicable:

MY

5.1 Base line control

l

N
n
j_—y

:

Control for aerial mapping

N
()]
b

l:

Right-of-way surveys
1. Section Corner and Land Ties
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2. Existing Right of Way Monumentation

3. Staking of New Right of Way for Appraisal Purposes
4. New Right of Way Monumentation

5. A "Results of Survey"” map

2.5.1 Topographic surveys

[a]
&)
.

:

Roadway drainage surveys

N
18]
=N

Utility locating - set control points with coordinates and elevations at five
hundred (500) ft. maximum intervals adjacent to the road and along the
utility lines (See Section 430)

]:

N

5.1 Centerline staking, centerline of each roadway, as applicable for field review
(lath stakes at PC, Pl and PT’s, at approximate two hundred (200) ft.
intervals, and at selected locations if required to define the approximate
limits of construction)

|

A

5.1 Centerline and edge elevations of existing pavement at fifty (50) ft. intervals

|

N
(924
—

:

Ties to Arizona State Plane Coordinates

N
@3}
—

Final alignment staking

N
161
N

:

Crossroads tie-ins, turnouts and driveways

M

5

Bl

Above ground utilities including microwave towers and antennae.

The Consultant shall obtain any permits that may be required prior to beginning field
work. A traffic control plan may also be required. Preparation of surveys shall
conform to applicable documents referenced in Section 200, including (but not
necessarily limited to) procedures, record-keeping requirements, equipment use,
and safety precautions.

Unless otherwise directed by the ADOT Project Manager, the Consultant shall be
responsible for selecting a scale that results in good plan clarity. The following
scales are suggested:

2,5.1 1" =500 (Drainage map and R/W key sheet)

N
N
-

:

1" = 50" (Construction Plans and R/W maps)

251 1"= 20 (Intersections, urban streets, and other items of considerable detail)

The Consultant may be responsible for setting RIW markers. R/W markers shall
be set by an Arizona Registered Land Surveyor after acquisition of R/W, or, in
some instances, after construction. All R/W drawings and legal instruments shall
be approved and sealed by an Arizona Registered Land Surveyor.

The Consultant may be responsible for delineating the R/W so that utility
companies may prepare relocation plans. Delineation with strips of plastic
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415

416

flagging attached to lath located at intervals shall provide a clear delineation of the
RMW. This work shall be completed immediately prior to the date that utility
company personnel are scheduled to conduct a field survey of the project.

2.5 Completed surveys and maps shall be recorded in an acceptable format. Upon
final approval, the books, maps and CADD files, and other diskettes, shall be
submitted to the ADOT project manager.

MATERIALS DESIGN
Geotechnical Investigation

Geotechnical requirements contained in the Materials Preliminary Engineering and
Design (MPE&D) Manual and AASHTO Manual (Reference Section 200) on Subsurface
Investigations shall be considered as minimum requirements. These are not intended to
preciude innovative methods of Geotechnical investigations and testing that may be
proposed by the Consultant. Laboratories selected by the Consultant to perform
construction materials testing and analyses must meet the requirements of ADOT's
"System for the Evaluation of Testing Laboratories." The Geotechnical Investigation will
include appropriate reports, as required, for bridge and retaining/sound barrier wall
designs and pavement design. Coordination with ADOT Material Geotechnical Section
in developing recommendations is required.

A. The Consultant shall perform a Geotechnical investigation of the project in
accordance with the requirements of ADOT - the MPE&D and Materials Testing
Manuals. {(Reference Section 200).

B. The Consultant shall secure an access permit from the appropriate agency, if
required, which may at a minimum require the preparation of an equipment access
plan, description of equipment types, a plan of the test hole locations, etc. The
Consultant shall adhere to all traffic control requirements when taking samples on
existing roadways. A traffic control plan may be required.

C. The results of the Geotechnical investigation shall be contained in the
Geotechnical Report and the Bridge Foundation Report, if appiicable. The
Geotechnical investigation shall include all necessary sampling and laboratory
testing and analyses of materials.

Upon approval of the Geotechnical Report, the Consuitant may proceed with preparation of the
pavement and/or foundation designs and the Materials Design Memorandum.

2.5 The Consultant's Geotechnical investigation shall include, but not be limited to the
following as appropriate:

1. Roadway structural section requirements and the availability of structural
section materials.

2. Location and depths of topsoil.

3. Soil shrinkage/sweli characteristics.
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4. Slope stability in embankment/excavation locations.

5. Groundwater pH and resistivity conditions requiring design considerations.
6. Design values for active, at rest, and passive soil pressures.

7. Allowable design loads or pressures for each foundation type.

8. Design methods for shallow and deep foundations.

9. Potential imported borrow site(s) meeting the requirements for the material(s)
required (see also Section 417).

10. Design alternatives based on Geotechnical findings.

2.5 The Consultant shall include in the Special Provisions all notes related to
materials found on the final construction plans and not already covered by the
Specifications.

417 Earthwork

The Consultant shall attempt to achieve an approximate earthwork balance for the project
consistent with good engineering practice based upon the type of material and with
consideration given to environmental mitigation measures unless otherwise directed. This may
be accomplished by: a) refining roadway geometry (alignment and/or profile) utilizing ADOT
Standard Drawings C-02 for slopes; b) adjustment of ditch widths and/or back slope rates to
obtain excavation of additional suitable material; c) flattening of embankment slopes or creation
of ‘false cuts’ to dispose of excess material; or combinations of a), b) and ¢). Adjustments shall
not adversely affect water quality and must be coordinated with the project team, including the
USFS coordinator, if applicable. Cost of additional right-of-way and environmental concerns
must be weighed in determining the most feasible solution for the project.

When a project requires borrow or waste sites, the Consultant shall investigate and recommend
the site requirements as outlined under paragraphs A, B, C and/or D below:

2.5 Current ADOT Borrow Pits

The investigation shall begin with a review of current borrow pit information available in
the ADOT Material Section. "Current" in this context means that ADOT has or is
expected to have licenses for any recommended pits that will not expire until after the
estimated construction completion date. Note that ADOT is not necessarily licensed for
wasting at all current borrow pits. The results of the investigation shall be included in the
Consultant's Geotechnical investigation (see Section 416).

2.5  Commercial Borrow Pits
Commercial borrow pits are an acceptable alternative to ADOT borrow pits. If
recommended, the analysis and test results of the commercial borrow materials shall be

included in the Consultant's geotechnical investigation (see Section 416).

2.5 New Borrow Pits
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The licensing of new borrow pits for ADOT use is a lengthy process and should be
considered only in the absence of acceptable current ADOT or commercial borrow pits. If
the locating, testing and environmental analysis of any new borrow pits is required to
complete the design of the project, this work will be added to the contract by contract
modification. The analysis and test results shall be contained in a separate report
submitted by the Consultant not later than the Stage |l submittal.

2.5 Waste Sites

If the project cannot be balanced and it is determined that a designated waste site is
required, the Consultant shall investigate and recommend the nearest site where
material can be wasted. (See Section 455)

418 Special Materials

In the case where a special material(s), i.e. a material with characteristics and design values out
of the normal range, is required to meet exacting design requirements, the Consultant shall
coordinate with the ADOT project manager, ADOT materials section, and/or the Engineering
District before changing the design or researching the location of such material(s).

419 Pavement Design

A. The Consultant shaill prepare a pavement design in accordance with the
requirements of the ADOT MPE&D Manual.

B. New pavement design shall conform fo the approved AASHTO method.
Structural overlay design shall conform to the Structural Overlay Design for
Arizona {SODA} method.

C. The Consultant's proposed pavement design recommendation shall be included in
the Pavement Design Summary as described in the ADOT MPE&D Manual,
Section 505.00. "Materials Section Design Report Standard Iltems” shall be used
in the preparation of the pavement design report.

D. The Material Design Memorandum shall contain the Consultant's final
recommendations for the proposed pavement design, including recommendations
for special provisions and construction procedures, as described in the ADOT
MPE&D Manual section 505.00, including the use of “Material Section Design
Report Standard items."

420 ENVIRONMENTAL STUDIES

Activities that require soil and/or vegetation disturbance such as Geotechnical investigations,
surveys, utility relocation, etc. may not begin until the appropriate environmental clearance (i.e.,
cultural resources, hazardous materials, or biological evaluations) is issued by ADOT. ADOT
Environmental Planning Section, in coordination with the affected federal, state and local
agencies and jurisdictions, will issue the required clearance.

430 UTILITIES AND RAILROADS
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E. General

All work shall be performed in accordance with U&RR's Guide for Accommodating
Utilities on Highway Right-of-Way.

F. Definitions

1)

3)

4)

Utility: A facility which transmits or distributes communication, cable television,
electricity, heat, gas, oil, crude products, water, sewer, waste or any other similar
commodity which directly or indirectly serves the public. Traffic signals, street
lighting, or utility facilities owned by private individuals for use on their own
property are not considered “utilities” to be adjusted under this Section.

Utility Company: A municipality, public service corporation, utility district, etc.,
which owns and operates utilities that serve the general public. Unless otherwise
noted, the procedures to be used with railroad companies will be the same as
those used with utility companies.

Prior Rights documentation: Documents showing that the utility company's facility
predates the acquisition of the property for highway purposes, or that it occupies
an easement or other compensible land right. Such documents provide
verification that the State is obligated to compensate the utility company for the
cost of relocations or adjustments required to accommodate the highway project.

U&RR: Utility and Railroad Engineering Section, Arizona Department of
Transportation.

C. Previous information

The Consultant shall use all available utility location information including that obtained
during the General Plan phase, as provided by the ADOT Project Manager. This
information, and additional information gathered later, shail be shown on the plans prior
to submittal to the utility companies for review.

D. Identification of utilities

1)

by Design Consultant

The Design Consultant shall contact and coordinate with all the utility companies
serving the project area to obtain utility as-built information.

2) by Locating Consultant

The Design Consultant shall prepare and furnish to U&RR a base map with matching
ground controls at intervals of no more than five hundred (500) foot intervals together
with a description of the desired area for utility horizontal designation. Where
elevations are necessary for the determination of conflicts, the Design Consuitant
shall provide a list of the possible conflict locations and conflicting utilities. This list will
be used by the locating consultant for identification of potholing locations to provide
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accurate horizontal and vertical location of the utility. This normally is appropriate
following completion of Stage il plans. This map shall be presented on diskettes using
intergraph CADD format to ADOT CADD standards.

3) Railroad information

if railroads are involved in the project the design consultant shall request U&RR to
make the initial contact with the railroad company to obtain railroad information.

431 Utilities Conflicts and Adjustments

A.

C.

The Consultant shall determine any utility conflicts which require the utility to be
relocated or adjusted, and shall advise the utility owner and U&RR.

.~ The Consultant shall advise U&RR of upgrades or betterments requested by utility

companies.

When a property is acquired in total for a highway project, any utility issues are
resolved as part of the right of way acquisition. However, when there is only a partial
take of property for highway purposes, the Consultant shall arrange for the
adjustment of service lines, meters, etc.

 The Consultant shall arrange and conduct utility coordination meetings to facilitate

identification and resolution of conflicts.

The Consultant shall be responsible for reviewing relocation plans produced by ufility
companies to assure that utility conflicts are eliminated and that proposed utility
installations conform to U&RR’s Guide for Accommodating Utilities on Highway Right-
of-Way. The Consultant shall resolve issues between utility companies which desire
to relocate within the same location or corridor.

At the request of U&RR, the Consultant shall verify that prior rights documentation
submitted by utility companies represent the correct relocation area.

Only U&RR will authorize utility companies to start design and construction for their
relocation facilities where they have prior rights and want reimbursement for their
design.

. The Consuitant shall prepare draft Utility Special Provisions and submit them to

U&RR for comment.

432 Utility Plans

L

J.

The Consultant shall indicate all existing utilities on the Stage 1l plans for the project.

The Consultant shall prepare reproducible plans showing the locations of all existing
utility facilities and shall indicate the potential areas of conflict between the utility
facilities and the roadway improvements. Vertical locations of underground utilities
shall be shown on sections or details when the actual elevation has been determined
by potholing. Vertical locations may also be shown if the elevation can be determined
from an engineering drawing with a proposed elevation. A utility line may also be
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shown in profile without an elevation (N.T.S) if the utility line was not located but for
information the line will be crossed during construction.

The Consultant shall furnish copies of the Stage IIl and IV plans to U&RR and each
utility company which has facilities in the area. Copies of cross sections will also be
furnished upon request from the utility companies or U&RR. The size of the pians,
1/2 size or full size, shall be as requested by the utility companies. In ali cases, the
plans shall be scaleable i.e., full size or true half-size. The Consultant shall send the
plans to the utility companies, receive the responses, and provide to U&RR copies of
all correspondence to and from the utility companies.

L. The Consultant shall include planned utility relocations on the Stage IV plans.

433  Utility Relocations and Adjustments

Where a utility relocation may be required:

M. The Consultant shall identify possible alternatives to minimize utility conflicts.

N. The Consultant shall notify the utility owner and U&RR promptly upon determination

0.

that relocation of a utility company facility is required.

U&RR will determine, by examination of prior rights documentation provided by the
utility company, the utility's rights to occupy the area of conflict and who is
responsible for the cost of the relocation. U&RR will notify the utility company to
relocate at its own expense, or will obtain any necessary cost estimates and will
prepare any necessary agreements to cover the utility relocation work when it is to be
an ADOT expense.

At the request of the utility company, adjustments may be included in plans and
specifications for work to be performed by ADOT's contractor, This will require a
Utility Agreement between the utility company and ADOT. U&RR will prepare the
agreement.
1) Utilities with prior rights--ADOT is responsible for the cost:

a. Consultant shall advise U&RR of the utility company’s request.

b. Consultant shall provide an estimate of the cost, or review and cornment on
the cost estimate provided by the utility company.

c. Consultant shall cooperate with each utility company to ensure that adequate
information is included in the bid package.

2) Additions, betterments, and utilities lacking prior rights - the utility company is
responsible for the cost:

a. Consultant shall advise U&RR of the utility company’s request, and shall

advise the utility company that approval of its request is subject to concurrence
by ADOT.
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434

b. Consultant shall provide an estimate of the cost, or review and comment on
the cost estimate provided by the utility company.

c. Consultant shall cooperate with each utility company to ensure that adequate
information is inciuded in the bid package.

d. The Consultant shall keep a separate accounting of design time and expenses
required for utility relocation and adjustments, and shall advise U&RR of these
costs promptly upon completion of the design for inclusion in a Utility
Agreement and payment prior to bid advertisement.

Utility Special Provisions and Clearance Letter

A.

Special Provisions

The Consultant shall prepare draft Special Provisions and submit them to U&RR for
comment. The Consultant shall prepare final Special Provisions.

The Utility Special Provisions shall include the following:

B.

1} List of utility companies in the area, and contact person’s name and telephone
number.

2) A statement that there are no conflicts or a statement of utilities that are in conflict.
3) Work to be performed by utility companies during highway construction.

4) Completion date or schedule for each utility conflict to be removed by utility
company.

5) Work to be performed for the utility company by the Contractor.
6) Utility license, permit, insurance, or right of entry requirements.

Clearance Letter

The consultant shall prepare a utility clearance letter and submit it, together with copies
of correspondence from utility companies verifying the information, to U&RR for review
and concurrence.

1} if there are no conflicts:

The statement that there are no utilities in conflict with construction shall be used only
when there are no utility facilities needing adjustment or when all adjustments have
been completed prior to writing the clearance letter.

2) If adjustments are needed:

When adjustments are required the clearance letter shall list each utility company
separately, showing:

2.32



a.. The name of the company
b. The nature of required adjustment
¢. The status of Agreements and permits
d. The status of the utility adjustment
(1) Completed
(2) To be done by contractor during construction

(3) To be done by utility company during construction, with estimated
completion date or number of working days

(4) In progress, with estimated completion date
435 PUBLIC INFORMATION MEETINGS AND PUBLIC HEARINGS

The Consultant shall provide staff and/or materials for public information meetings as outlined
below if they are found to be necessary. ADOT will be responsible for advertisement and will
make arrangements for the public information meeting. ADOT will provide a moderator and any
liability insurance required.

A. Public Information Meetings

The Consultant and staff shall be available, at five (5) workdays notice, to attend meetings or
make a presentation at the request of ADOT. The purpose of these meetings shall be to inform
the public of and answer guestions regarding the scope, details, and anticipated schedule of the
project. Such meetings and presentations may be held at any hours between 8:00 AM and
12:00 midnight on any day of the week except legal holidays. The Consultant will be
responsible, as applicable, for the preparation of graphics, hand-out materials, minutes of the
meetings, audiovisual displays and similar material for such meetings. All such materials shall
prominently identify ADOT. The Consuitant shall expect to work with the team to finalize the
agenda for any public meetings.

B. Public Information News Releases

The Consultant and staff shall be available, with one workday of notice, to support the
ADOT preparation of newspaper articles, newsletters, flyers, radio and TV announcements,
etc. and to assist ADOT with responses to verbal and written questions from the media and
the general public. The purpose of these news releases shall be to provide the media and
public with the latest information on the project scope, details and schedule of the project.

440 ROADWAY DESIGN

The Consultant shall prepare design plans on ADOT standard sheets and construction
documents for the roadway improvements including but not limited to the following:
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A.

Face sheet and List of Standard Drawings (ADOT will provide these sheets for

incorporation into the design plans)

C.

D.

T ®

NOTES:

General notes
Design sheet and index
Typical roadway and detour sections

Roadway and detour plans and profiles

. Intersection plans and profiles, including staking plans

Cross road and frontage road plans and profiles
Retaining wall and sound barrier wall plans and profiles
Earthwork quantities

Details

Special provisions

. Cross sections

. Arizona State Plane Coordinate Ties

1. Standard plan sheet size is 22" x 36" with borders as specified by ADOT.

2. Cross sections will not be part of the plans, but will be reviewed and made
available to contractors bidding on this project. Therefore, the cross sections
must be suitable for reproduction. Horizontal and vertical scales shall be the
same. [Each cross section shall show the plotted roadway template
superimposed on the plotted natural terrain. Cross sections shali be drawn on
vellum grid paper. Submittals may be on standard 24" x 36" sheets. Cross
sections shall normally be prepared at one hundred (100) foot intervals, as a
minimum, with additional sections at breaks in the terrain unless otherwise
directed by the ADOT Project Manager. (Cross sections shall be included in
all submittals to utility companies and as requested by other members of the
team).

3. All designs shall conform with the latest Americans with Disabilities Act
Accessibility Guidelines Title | and Il.

4. The Consultant shall provide the various ADOT Technical Sections involved in
the design of this project with roadway base sheets as required.

445 BRIDGE DESIGN AND BRIDGE DRAINAGE DESIGN
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The Consultant shall prepare designs and construction documents for structural design
including, but not necessarily limited to:

0. General plan

v

General notes and quantities
Foundation sheets
Abutment details
Pier details
Superstructure sheets
Screed elevations
Special details (if applicable)
. Stage construction sequencing details (if applicable)

Pile records (if applicable)

<~ X 2 <= ¢ 0 X 0O

Special provisions and cost estimates
NOTE: All design plan sheets shall be trimmed to 22" x 36".
446 Bridge Structure Selection Report

During Stage Il, prior to preparation of final designs and construction documents, the
Consultant shall submit a Bridge Selection Report for the new bridge and/or for renovation
of the existing bridge. The report shall be prepared in accordance with the ADOT Bridge
Designing and Detailing manual. ADOT must approve the report prior to the Consultant
beginning the final design of each bridge.

The final structural plans shali reflect the most current design standards, specifications and
ADOT policy. Therefore, the Consultant shall be responsible for studying revisions to the
plans made during the development of the project and ascertaining how the structural
design will be affected. The Consultant shall work with the ADOT Project Manager, who will
give the final authorization, in determining the propriety of modifying the design to
accommodate the revised standards, specifications and ADOT policy. The Consultant will
be compensated by Contract Moedification for any significant redesign work resulting from
this requirement. A final review of the applicable standards and specifications will be
conducted by the Consultant at Stage 1V.

450 ROADWAY DRAINAGE DESIGN
451 Drainage Reports

Z. The Consultant shall be responsible for preparing the Initial and Final Drainage Reports
for on-site drainage, off-site drainage and pump station analysis.
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AA.The Consultant shall conduct hydrologic and hydraulic analysis and/or obtain available

public information to identify flood plains and probable flood plain impacts. The
Consultant shall determine existing and developed conditions, discharges for all pertinent
drainage systems, and existing flow patterns; assess possible  drainage  problems,
identify possible solutions, and propose tentative hydraulic improvements.

Part A of the Initial Drainage Report, hydrologic information, may be submitted and
informally discussed with the ADOT project manager prior to detailed hydraulic analysis
in order to facilitate proper progress of the study. The Drainage Report may require
additional data as it relates to NPDES, e.g., flow analysis in ditches, intersecting
drainages, etc., in order to adequately design temporary erosion control structures.

Following Part A, Hydrologic information Review, the Consultant shall conduct hydraulic
analyses of proposed flood plain modifications, hydraulic structures, and drainage-
related improvements which are proposed. The Consultant will then prepare an Initial
Drainage Report consisting of both Part A, Hydrologic and Part B, Hydraulic studies and
their supporting documentation.

BB.The Consultant shall prepare a Final Drainage Report, pursuant to comments and

452

approval of the Initial Drainage Report, based on refined hydraulic structure selections
and sizing. The report shall provide analysis of changes to existing flow patterns and the
design of channels, culverts and other drainage structures.

The Final Drainage Report shall be submitted concurrent with the Stage il Design
submittal unless other arrangements are made with the ADOT Project Manager.

Drainage Designs

The Consultant shall prepare designs and consfruction documents for drainage features
including, but not limited to:

CC.Drainage culverts and underpass structures for cattle/game crossings

DD.Catch basins, manholes and connector pipes

EE.Drainage pipe and concrete box culvert summary sheets

FF.Drainage details

GG .Drainage culvert profiles

HH.Retention/detention basins

453

Section 404 Permit

ADOT with the Consultant, as appropriate, in consultation with the Corps of Engineers, will
determine the need for a Section 404 permit. If a permit is required, ADOT will process the
permit application. The Consultant shall be responsible for providing ADOT with technical data
for the roadway cross drainage-ways (i.e. typical sections, location and approximate areas of
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cut and fill within each drainage way) to support the determination of need for a permit and/or
the permit application.

454

Evaluation of Alternative Pipe Culvert Materials

The Consultant shall be responsible for evaluating all forms of ADOT approved pipe culverts.
Evaluation documentation shail be included with the design calculations per Section 1040.
Valid designs shall be indicated on the new pipe summary sheet.

455

LANDSCAPE ARCHITECTURAL DESIGN AND EROSION CONTROL DESIGN

A. The Consultant shall be responsible for completing all temporary and permanent erosion
control plans, specifications and estimates in accordance with the ADOT Erosion and
Pollution Control Manual for Highway Design and Construction and recommendations from
Roadside Development Section.

A. The Consultant shall be responsible for completing necessary plans, specifications and
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estimates required to implement the necessary environmental mitigation as required by
the Final Environmental Determination. This will include but not be limited to the
following:

1. Preparation of a resource protection plan that will preserve and protect existing
vegetation on or adjacent to the work site that does not unreasonably interfere with
work requirements, identify sensitive areas within the project limits to include riparian
areas and key visual areas such as rock outcrops and vegetation that are to be
retained, identify potentiali Contractor staging sites, equipment yards, batch plants,
waste earthwork disposal sites, etc.

2. Prepare site-specific reclamation and re-vegetation plans and seeding specifications
in coordination with Roadside Development Section.

3. If the project earthwork cannot be balanced and waste site(s) are proposed on Forest
lands, the Consultant shall coordinate with the National Forest on possible waste
sites and recommend treatments for disposal of the materials. If waste sites are
approved on Forest lands, the Consultant shall develop complete contour grading
plans that will provide variable slopes with smooth and rounded transitions and will
preserve existing vegetation, land forms and drainage patterns.

The Consultant shall be responsible for the preparation of the Storm Water Pollution
Prevention Plan (SWPPP) to meet the requirements of Section 402 of the Ciean Water
Act (NPDES). This shall include the preparation of the SWPPP Standard Sheet and the
preparation of erosion control plans for the project in accordance with the ADOT Erosion
and Pollution Control Manual for Highway Design and Construction and
recommendations from Roadside Development Section. The erosion control plan shall
show the location of the temporary erosion and sediment control features necessary to
prevent storm water pollution and shall include erosion control summary sheets, erosion
control details, erosion contro! pian sheets, specifications and estimates. The permanent
erosion control features shall be shown on the roadway plans and as appropriate,
specified in the special provisions.

TRAFFIC ENGINEERING DESIGN
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461 Traffic Data

The Consultant shall provide any necessary traffic data that are not provided by ADOT (Section
740) including:

D. Twenty-four (24) hour traffic counts
E. Turning movements at intersections
462 Traffic Control Plans

F. The Consuitant shall prepare construction sequencing plans that will detail construction
phasing and patterns for traffic flow, maintain access to businesses, schools, residences,
etc., and provide a minimum of one lane of traffic in each direction during construction.

G. The Consultant shall determine the need for Traffic Control Plans and prepare same for
each phase of construction detailing construction phasing, patterns for traffic flow,
access to local businesses and residences, any temporary signing, temporary pavement
marking, temporary concrete barrier, flashing arrow panels, flagging operations, etc.
Summary quantities, shail be indicated on the Traffic Control Plans and included in the
estimate for traffic control.

463 Roadway Lighting and Intersection Signalization
464 Signing Plans

The consultant shall prepare designs for signing that are consistent with current signing practice
and in conformance with the Manual on Uniform Traffic Control Devices (MUTCD), the Traffic
Engineering Design Manual, the Manual of Approved Signs (MOAS), and Traffic Group's Sign
Sheeting Guidelines, dated May 31, 1996. Freeway signing within the MAG Regional Freeway
System shall also conform to the MAG Network Signing Plan, dated January 1992.

A signing summary shall be provided in the project plans. Non-standard signs shall be detailed
on the project plans following the formats given in the above referenced documents. The
signing summary, a detailed estimate of costs, and any special provisions shall be included with
each submittal beginning with Stage [1.

465 Pavement Marking Plans

The Consultant shall prepare permanent pavement marking designs for the roadways within
the project limits to show center, edge and lane line striping, stop lines, crosswalks, arrows,
legends, and symbols, raised or recessed pavement markers, object markers, delineation or
other markings as may be consistent with the needs of the project and in conformance to the
requirements of the MUTCD, the Traffic Design Manual, and the Standard Drawings. The
consultant shall confer with the district representative and Traffic Group to determine which
types of marking or delineation materials are appropriate for the project. The summary of
quantities, a detailed estimate of costs, and any special provisions shall be included with each
submittal beginning with Stage Ii.

467 Composite Traffic Control Device Plan
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The Consultant shall provide a composite plan indicating signing and pavement markings to
facilitate proper review of the control and devices that will be visible to motorists.

470 RIGHT-OF-WAY
471 Right-of-Way Requirements Determination

The Consultant shall determine the requirements for new Right-of-Way (R/W) and easements,
including, but not limited to, new roadway R/W, slope easements, drainage easements,
temporary construction easements, waste site R/W, access control R/W, borrow pit R/W and
haul road R/W.

No revisions or additions to the R/W requirements will be allowed after the Stage 1l submittai
without the approval of the ADOT Project Manager.

The new R/W requirements shall be submitted in triplicate to ADOT for review and shall include
the following as a minimum:

H. A letter indicating the project name, contract number, project location, originator of report
(Firm's Name), submittal date and submittal type (Stage !l or Iil),

|. A plan of sufficient scale and detail to show the existing and proposed roadway R/W and
proposed easements.

J. Type of acquisition required.
472 Right-of-Way Acquisition

If new R/W is required for the project, ADOT will acquire all necessary R/W and easements.
Based on the requirements provided by the Consultant, ADOT will:

K. Prepare final R/W plans and associated documents necessary for R/W acquisition (Final
plans may be prepared by others).

L. Acquire necessary R/W including easements, material sites and waste sites.

M. Obtain the necessary authority to proceed with the various phases of property
acquisition.

N. Prepare the necessary data for Transportation Board resolutions and project clearance
letters.

473 Temporary Entry Documents

A temporary entry document for entry to each parcel for any or all of the following activities is
required: Geotechnical investigations and design or construction survey work. The Consultant
shall notify ADOT of the need for any temporary entry documents no later than thirty (30) days
after the notice to proceed. ADOT will obtain the appropriate owner's signature. The
Consultant may not enter any such property prior to approval of the temporary entry documents
by ADOT,
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480 COST ESTIMATES

The Consultant shall prepare combined and detailed estimates (cost estimates) in the format
recommended by Contracts and Specifications Section. The cost estimate shall include a
recapitulation sheet concurrent with each review submittal. Computer generated estimate forms
may be used, provided the format is approved by the Contracts and Specifications Section. At
the Stage Il review, the Consultant shall prepare a bidding schedule and concurrently with each
review submittal thereafter. ADOT will provide the necessary format.

The budgeted cost for this project is indicated in Section 140 of this Scope of Work. The
Consultant shall immediately advise ADOT, in writing, if there is any reason to believe the
project cannot be constructed within the allocated budget. The Consultant shall identify options
to maintain the project within budget, including shortening the project, revising criteria, or
phasing changes.

485 SPECIFICATIONS

The Consultant shall be responsibie for identifying critical elements of construction, including,
but not limited to, construction limits, access requirements, potential night construction,
coordination with affected local agencies (police, fire, USFS, etc.), traffic lanes open, scheduling
of work time (bar chart format illustrating estimated construction time), utility trench close ups,
incentives and liquidated damages, State-furnished materials, critical materials requiring pre-bid
purchase, and limitations specifically addressed in the environmental, right-of-way, and ufility
clearances.

490 SPECIAL PROVISIONS

The Consultant shall prepare Special Provisions for items, details, and procedures not
adequately covered by ADOT's Standard Specifications and Stored Specifications. Unusual
requirements necessary for obtaining permits for hauling materials shall also be included.
Special Provisions shall be submitted at the Stage Ill and Stage IV project reviews. Final
Special Provisions shall be sealed by the Engineer in responsible charge. The Consuitant shall
be responsible for incorporating any specifications provided by ADOT technical sections into the
draft and final Special Provisions. ADOT shall review all submittals of Special Provisions and
the Consultant will prepare the final Special Provisions,

495 CONTRACTS AND SPECIFICATIONS PROCESS

The Consultant shall, under the direction of ADOT, support the Contracts and Specifications
process after completion of the Final Submittal stage leading to the complete bid documents as
follows:

0. Promptly answer questions relative to the plans, quantities, and Special Provisions.

P. Make any necessary corrections to the plans, typical sections, Special Provisions,
quantities, notes, etc. as required.

Q. Prepare any addenda required to clarify the work included in the contract documents as
requested by the Contracts & Specifications section. The addenda shall be prepared
immediately upon request. Addenda may be required based on the project inspection
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with the assigned ADOT Resident Engineer, questions developed in the pre-bid
conference, or conditions discovered by bidders during the bid period.

. The Consultant shall, prior to the pre-bid conference be prepared to walk the project with

the assigned ADOT Resident Engineer to discuss the plans and details.

. The Consultant shall be prepared to attend the pre-bid conference, if one is scheduled,

and present an appropriately-sized display showing the project layout, proposed traffic
control and construction phasing, and shall be prepared to discuss other constraints so
that the potential bidders will be better able to relate to the intent of the construction of
the project. The Consultant shall respond to questions related to the plans, details and
special provisions.

The Consultant shall be prepared to assist in the analysis of bids, including:
determination of reasonableness and justification of cost variances, analysis of original
cost estimate compared to contractor bid costs.

SECTION 600 - POST-DESIGN SERVICES

ADOT will coordinate all post-design services and will act as the principal initial contact for post-
design questions. The Consultant shall be responsible for the post-design services described
below. Additional work required will be added to the contract by contract modification.

u.

The Consultant shall be available, within twenty-four (24) hours of notification, to respond
to questions in the field that may arise relative to the plans, details, or special provisions
during construction.

The Consultant shall review and approve shop drawings, erection procedure plans, and
form work details, review proposals for substitutions or "approved alternates,” assist the
resident engineer to develop change orders, and provide other engineering services
required to facilitate construction of the project.

. The Consultant shall appoint a responsible member of the firm to be the contact person

for all post-design services. The person shall be continually available during the course
of construction for review and updating of design plans.

The Consultant shall make every reasonable effort to process any material presented for
review in a prompt manner.

" The Consultant may be required to attend the Pre-Construction Partnering Workshop.

Monthly Utility Coordination Meetings shall continue until the Contractor has been
selected and the Partnering/PreConstruciton Meetings have been held by ADOT.

SECTION 700 -  MATERIALS FURNISHED BY ADOT

710

Surveys and Mapping

ADOT will provide the following materials, as available:

AA.Horizontal and vertical control for existing alignments
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BB.Descriptions and values for Geodetic control
CC.Field Survey
a. Planimetric maps

b. Topographic maps
¢. Digital Terrain Model

d. Profile maps
D. Control for aerial maps
E. Photogrammetric Mapping (Contour Interval = 2 ft.)
2 1" = 50" photogrammetric mapping
2 1" =100 photogrammetric mapping
2 1" =50 Digital Terrain Model
2 1" = 100" Digital Terrain Model
F. Photo mosaic
G. Aerial photos
H. ADOT State Plane Coordinate Grid Adjustment Factor(s)
720 Materials Investigation
ADOT will provide the following materials:
|. Geotechnical report if applicable
J. Pavement design summary if applicable
K. Materials design report if applicabie
L. ADOT wili provide review of all submitted reports prepared by others for this project.
730 Record Documents
ADOT will provide the Consuitant the following ADOT drawings:
M. Available "as built" plans, of existing conditions
N. Available right-of-way plans of existing conditions

740 Traffic Data

2.42



ADOT will provide the following design traffic data:

Q. Current and design year ADT’s

P. K, D, and T factors
750 Environmental Studies
In addition to the Final Environmental documents, ADOT will provide, at the Consultant's
request, any available environmental data prepared for this project (such as cultural resource
surveys and investigations).
760 Base Sheets
ADOT will provide the Consultant with one (1) reproducible copy of each of the following base
sheets as required for completion of the project plans. For Inter Graph-compatible CADD
systems, these items will be provided on computer diskettes.

Q. Roadway design section sheet

R. New pipe summary sheet

S. Barrier summary sheet

T. Reinforced concrete box culvert summary sheet

U. Roadside development section sheet
Corrugated aluminum pipe extensions summary sheet

. Corrugated steel pipe extensions summary sheet

Combination barrier and pipe summary sheet

< X g <

Cell libraries (CADD only)

Z. Font libraries (CADD only)
AA.Face sheet

BB.List of standard drawings sheets
CC Traffic design section sheets
DD.Traffic operations section sheets
EE.Right-of-way plans section sheet

770 Final Design Concept Report
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The final design concept report was prepared by RBF Consulting who will also be completing
the construction documents.

SECTION 1000 - CONTRACT ADMINISTRATION

1010 ARIZONA DEPARTMENT OF TRANSPORTATION
ADOT's Project Manager shall:

FF.Conduct ongoing reviews of the Consultant's progress in performing the work and ensure
timely comments from the technical units.

GG.Direct design consensus status and team building meetings with all appropriate partners
at the start and on a monthly basis during the project development period.

HH.Review the Consultant’s billings.

II. Review and evaluate the Consuitant’s requests for extension of time and supplemental
agreements.

JJ. Review all correspondence with public agencies prior to the Consultant's mailing of any
correspondence.

KK.Coordinate the distribution of public information.
L. Provide a focal-point contact for all questions, requests, and submittals.

MM.Coordinate project scheduling with the Consultant, ADOT sections, and ADOT Program
and Project Management Section.

1020 CONSULTANT
The Consultant shali:

NN.Establish, furnish and maintain suitable office facilities to serve as the project office for
the duration of the project in the location specified in the Consultant's technical proposal.

00.Maintain an adequate staff of qualified support personnel to perform the work necessary
to complete the project.

PP.Establish internal accounting methods and procedures for documenting and monitoring
project costs.

QQ.Establish and maintain contract administration procedures, which will include
supplemental agreements, time extensions and subcontracts.

RR.Include the complete TRACS number and project name on all correspondence related to
this contract.
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SS.Participate in design consensus, status and team building meetings with all appropriate
partners at the start, and on a monthly basis during the project development period and
as needed to maintain the design schedule. If requested by the ADOT project manager,
the Consultant shall act as the lead.

The Consultant is responsible for the accuracy and completeness of contract documents and
related design prepared under this project. The plans will be reviewed by the project team
including representatives of ADOT technical sections for conformity with ADOT procedures and
the terms of the contract. Review by ADOT does not include detailed review or checking of
design of major components and related details or the accuracy with which such designs
are depicted on the plans.

1021 Project Control

The Consultant shall provide data, in the format specified by ADOT, upon request to monitor
costs and manpower and {o report progress.

The project control system may include features to:
TT.Determine and highlight critical path work from initial plans as work progresses.
UU.Identify progress against schedule for each identified work item.
VV.Forecast completion dates from current progress.
WW Highlight rescheduled work in any area which is out of the required sequence.
XX.Determine any physical area that requires more resources than originally aliocated.
YY.Forecast future conflicts in any area.

77.Provide estimates of time, manpower, and dollars required at the lowest work element
tracked, based upon current expenditures versus schedule.

AAA.Provide the capability of random inquiry concerning the status of any work element in
terms of schedule, manpower, and doliars.

1022 Subcontract Services

lt is anticipated that the Consultant may subcontract portions of the work such as the
geotechnical investigation. All subcontracting firm(s) must be approved by Buckeye Land
Management, Inc. prior to the initiation of any work.

1023 Project Related Correspondence

The Consultant shall furnish written documentation of communications between the Consultant
and any party pertaining specifically to this project to ADOT for their records within one week of
the communication. The Consultant is responsible for recording and distributing to the
participants the minutes of all meetings pertaining to this project within one (1) week of the
meeting.

1024 Quality Control
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The Consultant is responsible for the accuracy and completeness of the plans and related
design prepared under this contract and shall check all such material accordingly. The
Consultant shall have a quality control plan in effect during the entire time work is being
performed under this contract. The plan shall establish a process whereby plans, calculations
and documents submitted for review shall be clearly marked as being fully checked by a
qualified individual other than the originator. Non-compliance will be sufficient cause for
rejection of submittal. Periodic Quality Control audits may be performed by the ADOT project
manager.

The Consultant shall submit the quality control plan to ADOT for approval within fifteen (15)
working days of receipt of written Notice to Proceed. The plan shall comply with the
requirements of Section 1025. The plan shall address as a minimum: checking procedures,
training of employees in quality requirements, methods of monitoring and documenting quality
control activities.
41025 Quality Control Plan Requirements

BBB.|dentification of key personnel and definition of specific responsibilities:

The plan will identify, by name, the specific project personnel and their individual
responsibilities relative to the project and the Quality Control process.

CCC.Technical review process:
Technical review shall be distinguished from checking. Checking is for verification of the
accuracy of the documents; technical review is for the verification of the overall design

concept of the project. As a minimum, technical review will do the following:

1. Determine the adequacy of the design process {o
achieve the desired goals.

2. Evaluate the general selection and sizing of
materials and equipment.

3. Determine if all viable alternatives have been considered.

4.  Determine the practicality of the design concept.

5. Determine if legal and physical restraints were considered.

6. Determine if the design theory, concepts, and project layout are logical.
7. Determine applicability of computer programs used.

8. Determine if the technical specifications are sufficiently comprehensive.
9. Determine the construct ability of the selected design.

2.5Checking procedures:
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The checking process should assure that all documents produced, including, but not limited
to, plans, reports, calculations, specifications, special provisions, estimates, and schedules,
are thoroughly checked by an individual equally competent to the originator of the document
to verify accuracy. The process will address resolution of conflict and assure agreement of
computer programs and procedures for checking computer input and output. Checking shall
not only confirm the accuracy of calculations, but shall include a thorough review of the
proper use of Standard Drawings, Drafting Guide, Project Design Guidelines, and other
manuals and documents referenced under Section 200.

2.5Program to train employees in the quality control requirements:

The training program should provide an opportunity for all project staff to become familiar
with the design and the quality control process that will be required on this project.
Particular attention should be directed to defining specific individual responsibilities and
assuring their understanding.

2.5Process to monitor and document quality control activities:

A method for monitoring and documenting the required processes is essential to achieve
desired results. This process should easily and quickly verify the entire Quality Control
process. A checklist should be developed for quick reference and periodic review by the
Project Principal and ADOT.

1026 Consultant Personnel

The Consultant's work shall be performed and/or directed by the key personnel identified in the
technical/fee proposal presentations by the Consultants. Any changes in the indicated key
personnel or the Consuitant's officer-in-charge of the work, as identified in the Consultant's
proposal, shall be subject to review and approval by ADOT.

1027 Site Visit

The Consultant shall make arrangements to visit to the project site, with agency representatives
as appropriate (ADOT, FHWA, National Forest and other interested persons), at least two (2)
weeks prior to the visit. The visit will be held within fifteen (15) working days of the receipt of
written Notice to Proceed, or as otherwise instructed by the ADOT project manager. Within
seven (7) calendar days of the site visit, the Consultant shall issue to ADOT a brief written
report including observations, discussions, and any questions pertaining to the scope or level of
effort of the project. The purpose of this visit is to acquaint key personnel with the details and
features of the project to facilitate the design process.

1030 ACCEPTABILITY OF THE WORK

The plans, design, requested calculations, reports and other documents furnished under this
Scope of Work shall conform to "standards-of-the industry” quality. Criteria for acceptance shall
be a product of neat appearance, well organized, accurate and complete, technically and
grammatically correct, checked in accordance with the approved Quality Control program, and
with the designer, maker and checker identified.

1040 DESIGN DOCUMENTATION
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2.51f requested, the Consuitant shall submit any design notes, sketches, worksheets, and
computations to document the design conclusions reached during the development of
the contract documents to ADOT for review.

2.58tructural calculations will only be submitted when requested by the Bridge Group and
for specific elements.

2.5At the project completion (immediately prior to the bid advertisement), a final set of
project documentation sheets, sealed by a Professional Engineer, registered in the State
of Arizona, shall be submitted with the record set of plans and tracings.

2.5Project Documentation shall include, but is not necessarily limited to, the following data:

1. Design criteria used for the project

2. Right-of-way calculations (including easements)

3. Geotechnical reports for the pavement and/or bridge design

4. Documentation of decisions reached resulting from meetings, telephone

conversations or site visits.
5. Drainage reports
2.5 Computer-Aided Drafting and Design (CADD)
Drawings shall conform to the applicable ADOT drafting and CADD standards.

The CADD software to be used shall be Intergraph's, or certified Inter Graph products
running on any computer platform that is supported by Inter Graph (PC, Sun, Magc, Inter
Graph and Vax). The use of non-Inter Graph softwareffile formats and subsequent
translation of the graphic files to the ISFF (Inter Graph Standard File Format) is not
acceptable. Graphic files shall contain data in vector format only - raster data will not be
acceptable for this project.

At the completion of the project, all of the pertinent CADD files (graphic, ascii, dtm,
etcetera) shall be delivered to ADOT on DOS format 3.5" floppies. Alternate delivery
media must be approved by ADOT Computer Aided Engineering Section. Al media
containing final project data should be packaged separately, suitably labeled and
delivered to the Computer Aided Engineering Section at mail drop 622E.

The final hard copy deliverables for this project shall be as outlined in other sections of
this contract.

1050 VALUE ANALYSIS — Not Applicable
The project may be subject to a value analysis at the Stage Il Design phase. "Value Analysis”

consists of those tasks performed by a Value Analysis Team in accordance with the Value
Analysis Program Manual as referenced in Section 200 of the Scope of Work and available
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from the ADOT Special Programs Section. Any studies or other activities of a similar nature,
shall not be referred to as "Value Analysis.”

The Consultant is encouraged to recommend value analysis for ADOT standards and
specifications, as well as for elements of the project. The Value Analysis Study must be
approved in advance by the Deputy State Engineer, Planning and Engineering as noted in the
ahove-referenced Policy and Procedures.

1051 Value Analysis Team — Not Applicable

The value study will be performed by a Value Analysis Team consisting of ADOT personnel,
personnel from other consultants or outside agencies, or some combination of these sources.
The Consultant shall cooperate fully with the Value Analysis Team, providing necessary
background information for analysis, although not normally participating in the formal study.

1052 Consultant’s Responsibilities — Not Applicable

A. The Consultant, upon notification of the approval of a value analysis, shall compile
appropriate data for analysis and make a presentation to the Value Analysis Team, in
accordance with the Study Plan prepared by the Value Engineer. The Consultant shall
communicate and cooperate fully with ADOT's value engineer, project manager, and the
value analysis team.

B. It is expected that the elements necessary for a value study can be assembled and
delivered by the consultant with minimum expenditure of effort and time under its normal
design procedures in approximately four (4) working days. The Consultant will be
allowed to budget thirty-two (32) man-hours for data compilation, the presentation, and
study response, if appropriate. Although costs for value analysis activities are not
identified as a separate expense item for accounting purposes, the Consultant shall
report the hours expended and estimated costs of labor and materials to the ADOT
Value Engineer for cost tracking and value analysis program evaluation purposes.

C. In accordance with the Program Manual, the findings and recommendations of the value
study will be forwarded to the ADOT Group Manager(s) for review. If the Group
Manager(s) disagree(s) with some or all of the recommendations, the Deputy State
Engineer, Planning and Engineering will make a final determination. The Consultant
shall implement the approved findings and recommendations of the value study. If
significant redesign is necessary, the additional work will be added to the Scope of Work
by contract modification.

1060 REVIEWS AND SUBMITTALS

2.5Review and coordination of the Consultant's work by ADOT will continue through the
project development process. The Consultant may continue the design work while
design submittals are being reviewed by ADOT. Doing so however in no way relieves
the Consultant of the responsibility to incorporate review comments into the design, nor
does it entitie the Consultant to any additional design fees as a result of making changes
due to review comments.

2.5Partnering Workshops
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If requested by ADOT, the Consultant shall participate in joint progress meetings and
consensus sessions with other designers on this corridor.

The Consultant shall participate in a Construction Partnering Seminar after the project
has been awarded and prior to the start of construction.

2.5Submittals for review shall be made when the studies and/or plans have been developed
to the following levels of completion:

1.

2.

5.

6.

Quality control plan
Stage | design
AASHTO report
Stage |l design
Stage 1li design

Stage IV design

2.5This project may be subject to a constructability review. The Resident Engineer or other
assigned District representative will be the leader of the constructability review which
would normally occur after the Stage il submittal and before the Stage IV submittal.

2.5Copies of review submittals and finalized documents shall be disiributed by the
Consultant in accordance with the Distribution List maintained by the Valley Project
Management Section (see Appendix C) or as per the ADOT project manager's
instructions. The appropriate name for each position may be obtained from the ADOT
project manager upon request one week prior to any submittal deadline. All deliveries
shall be by hand or overnight courier. All plans shall be half-size black and white sheets.

1061 Environmental Reports — Not Applicable

1062 Stage | Design Submittal — Not Applicable

An informal review and discussion of the project shall be held prior to the Stage | review
submittal. The meeting shall take place as soon as the Consultant has established pre-initial
roadway alignment, typical roadway sections, and a tentative plans layout for the project.

The attendees shall consist of the Consultant, the assigned design team including ADOT stafi
involved in the project design, the ADOT project manager and other concerned personnel
invited by the ADOT project manager.

The following material shall be developed and submitted to the ADOT Project Manager for

review:

A. Initial typical roadway sections.

B. Initial roadway plan and profile sheets at the scales set in Section 410.
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C. Tentative plans layout.

D. Initial environmental mitigation measures.

1063 Stage |l Design Submittal — Not Applicable

2.5 The following material shall be developed and submitted for review:

—

9.

10

1

12

13.

14.

15.

16.

17.

18

2.5Th

Typical roadway and detour sections.

Initial roadway geometry and preliminary roadway and detour plan and profile sheets.
l.ocation of existing utilities and identification of initial utility conflicts.

Initial R/W and easement requirements.

Initial roadway drainage plans.

Initial Drainage Report.

If required, draft applications for environmental permits including preliminary input for
Section 404 permit.

Any significant change in engineering data supporting previous environmental
decisions or applications.

Preliminary summary of required environmental mitigation measures.

. Initial development of intersection plans including basic geometry and
channelization.

. Initial layouts for proposed retaining and sound barrier walls.
. Initial construction sequencing plans.

Preliminary Geotechnical Report.

Preliminary Bridge Selection Report.

Final survey information.

Initial quantities and cost estimate.

Initial roadway cross sections at one hundred (100) ft. intervals, as a minimum, with
additional sections at breaks in the terrain.

. Initial summary of earthwork quantities.

e Geotechnical report shall be submitted to ADOT for review and approval a minimum

of fifteen (15) calendar days prior to the Stage |l design submittal.

1
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1064 Stage Ill Design Submittal

A. The following material shall be developed and submitted for review:

1.

2.

10.

1.
12,
13.
14.

15.

16.
17.
18.
19.
20.
21.

22.

Design Sheet(s) with Index and General Notes.
Summary Sheets.

Final typical roadway and detour sections.

Preliminary roadway and detour plan and profile sheets.

Identification of final utility conflicts and preliminary plans of utility installations, and/or
re-locations to be included in project construction.

Final R/W and easement requirements.
Preliminary roadway drainage plans and details.
Pre-Final Drainage Report.

Completed applications for environmental permits including final input for Section 404
permit.

Any significant change in engineering data supporting previous environmental
decisions or applications.

Final summary of required environmental mitigation measures.
Preliminary intersection plan sheets.

Final construction sequencing plans.

Preliminary retaining and sound barrier wall plans and details.

Preliminary landscape, irrigation plans, details and proposed sources of water and
power.

Preliminary Bridge Structure Plans.

Preliminary Traffic Control Plans.

Preliminary Pavement Marking and Signing Plans.
Preliminary Traffic Signal Plans.

Preliminary Lightning Plans.

Preliminary Pump Station Plans

Preliminary Freeway Protection (CSA) Plans.
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23.

24.

25.

26.

27.

28.

29.

30.

Preliminary Detention Basin Plans.

Preliminary erosion control plans, summaries and details.
Preliminary special provisions including ADOT Stored Specifications.
Preliminary quantities, cost estimate and bidding schedule.
Preliminary construction schedule in bar chart format.

Preliminary roadway cross sections.

Summary of earthwork quantities.

Proposed water and electrical service requirements for future landscaping, and for
future FMS features within the freeway corridor.

An office review and field review will be held following submittal of the Stage Ill plans to review
the proposed roadway alignmenis and bridge site. See Section 410 of this Scope of Work for
field review staking requirements.

1065 Stage IV Submittal

A. The following final material shall be completed, checked and submitied for review:

1.

2.

8.

9.

10.
11.
12.

13.

Design sheet(s) with index and general notes.

Summary sheets.

. Special details.

Typical roadway and detour sections.
Roadway, detour plan and profile sheets.
Drainage plans and details.
Intersection plans and details.
Construction sequencing and traffic control plans.
Pump station plans.
Retaining wall and sound barrier wall design plans.
Signing and pavement marking plans.
Traffic signal and roadway lighting plans.

Landscape irrigation plans and details.
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14.
15.
16.
17.
18.
19.

20.

21

22

23

24

25

Bridge structure plans.

Freeway Protection (CSA) plans and details

Utility installation/relocation plans and details to be included in project construction.
Erosion control plans.

Roadway cross sections.

Final summary of earthwork quantities.

Quantities, cost estimate and bidding schedule (provide hard copy and diskette in
Microsoft Excel).

. Special provisions (provide hard copy and diskette in Microsoft Word).
. Construction schedule.

. Environmental permits.

. Summary of environmental mitigation measures and disposition.

. Final design calculations.

NOTE: The ADOT technical reviewer may require checked computations and checked
data on the plans required for all of these items prior o submittal.

B. ADOT's review of this submittal will include technical content, incorporation of previous
comments, and completion of design and details, as well as:

1.

2.

5.

6.

Conformance with ADOT requirements.

Completeness of the contract documents.

Compatibility of plans, specifications and special provisions.
Coordination between disciplines, phases and outside parties.
Clarity of the contract documents.

Consistency of presentation.

If additional submittals at this level are required due to noncompliance with this Scope of
Work or ADOT's review comments, the work shall not eniitle the Consultant to any

ad

ditional design fees.

1066 Final Submittal

A. The following material shall be submitted for completion of the project:
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. A complete reproducible set of sealed and signed contract document originals
necessary to construct the road and bridge improvements identified in this contract.

2. A complete sealed and signed reproducible set and one copy of special provisions to
cover design items not identified in the ADOT Standard Specifications for Road and
Bridge Construction, current edition.

3. Final and complete quantity summaries and cost estimates.

4. An estimate of the contract time for the project construction.

5. Final survey computations and original field books.

6. Approved environmental permits if required.

7. A reproducible set of earthwork cross sections by station showing the plotted roadway
template superimposed on the plotted natural terrain with quantities, calculations and
overall summaries.

8. Return any documents and other materials provided for use on this project.

NOTES:

1. All seals must be of reproducible quality and all signatures in black ink.

2. Allfinal plan sheets shall be trimmed to 22" by 34",

3. Allfinal plan sheets shall be printed on 20 pound vellum not less than 3 mil nor more
than 5 mil.

4. Plan sheets shall be black printing only.

5. Do not use paste-ups, tape or sticky back.

6. Do not use pencil on final drawings.
All review submittal prints of the construction plans shall be clearly stamped "PRELIMINARY -
NOT FOR CONSTRUCTION". The percentage of completion and date submitted should be
clearly evident. Failure to comply may be cause for rejection of the submittal. Only the final,

approved plans, properly sealed by an Arizona Registered Professional Engineer, shall be
issued without the above stamped notation.
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